


## GENERAL SUMMARY

**Prepared for:**  
**Project ID:**  
**Scope:** DRYWALL  
**No. Of Floors:** 7  
**Date:** 9-Oct-23



<b>BUILDING GSF</b>		<b>415,245</b>	
DIVISION NO	DESCRIPTION	TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	General Requirements	\$ -	\$ -
9000	Finishes	\$ -	\$ -
<b>TOTAL TRADE COST</b>		<b>\$ -</b>	<b>\$ -</b>
<hr/>			
<b>OVERHEAD AND PROFIT</b>	<b>15%</b>	<b>\$ -</b>	<b>\$ -</b>
INSURANCE	0%	\$ -	\$ -
CONTINGENCY	0%	\$ -	\$ -
TAX	0%	\$ -	\$ -
<b>SUGGESTED BID</b>		<b>\$ -</b>	<b>\$ -</b>



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
<b>GENERAL REQUIREMENTS</b>														
1			Permits	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
2			Supervision and Coordination	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
3			Submittals and Shop drawings	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
4			Final Cleaning	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
5			Mobilization Costs	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
6			Temporary Control & Facilities	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
7			Scaffolding	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -	
												SUBTOTAL \$	-	
<b>FINISHES</b>														
<b>LEVEL 1</b>														
<b>DRYWALL ASSEMBLIES</b>														
			<b>Wall Tag: D3 As; (146 LF, 14'-0" H)</b>	SF	2044									
8	A2.10 - A2.13	5/A8.01	1 Layer of 5/8" Gypsum Wall Board (On Each Side)	SF	3766	10%	4143							
9				No of Sheets (4'x8')	EA	130	0%	130	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
10				1 Layer of 5/8" DensArmor Plus (On One Side)	SF	322	10%	354						
11				No of Sheets (4'x8')	EA	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
12				Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
13				Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
14				Screws	EA	6816	0%	6816	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
15				Sealants @ All Penetrations	LF	584	10%	642	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: G1 As; (42 LF, 14'-0" H)</b>	SF	588									
16	A2.10 - A2.13	9/A8.01	1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	476	10%	524							
17				No of Sheets (4'x8')	EA	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
18				1 Layer of 5/8" DensArmor Plus (On One Side)	SF	112	10%	123						
19				No of Sheets (4'x8')	EA	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
20				Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
21				Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
22				Screws	EA	1008	0%	1008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
23				Sealants @ All Penetrations	LF	84	10%	92	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E13 As; (50 LF, 14'-0" H)</b>	SF	700									
24	A2.10 - A2.13	8/A8.03	1 Layer of 3/4" Sure Board (On one Side)	SF	700	10%	770							
25				No of Sheets (4'x8')	EA	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
26				Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
27				Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
28				Screws	EA	1200	0%	1200	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
29				Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
<b>CEILING</b>														
30	A5.01 - A5.21	Plan Notes	5/8" Gypsum Board Ceiling @ Common Areas	SF	2660	10%	2926	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
31				Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
32				Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
66			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
67			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
68	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)</b>	SF	4191									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610							
69				No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
70				Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
71				Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
72				Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
73				Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
74	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)</b>	SF	799									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879							
75				No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
76				Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
77				Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
78				Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
79		Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
80	A5.01 - A5.21	16/A8.01	<b>Wall Tag: Q1 As; (210 LF, 8'-6" H)</b>	SF	1785									
			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
81				No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
82				Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
83				Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
84				Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
85				1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side) - Interior Side	SF	1785	10%	1964						
86				No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
87				1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side) - Interior Side	SF	1785	10%	1964						
88				No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
89				Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
90				Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
91				Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
92		Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
93	A5.01 - A5.21	16/A8.01	<b>Wall Tag: Q2 As; (159 LF, 8'-6" H)</b>	SF	1352									
			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
94				No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
95				Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
96				Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
97				Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
98				1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
99				No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
100				1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
101				No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
102		Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
103			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
104			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
105			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A5.01 - A5.21	16/A8.01	<b>Wall Tag: M1 2-HR Fire Rated Wall As; (16 LF, 8'-6" H)</b>	SF	136									
106			2 Layer of 1" Type "X" Gypsum Wall Board (On Both Side)	SF	544	10%	598							
107			No of Sheets (4'x8')	EA	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
108			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
109			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
110			Screws	EA	912	0%	912	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
111			Sealants @ All Penetrations	LF	64	10%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	<b>Wall Tag: G1 As; (19 LF, 8'-9" H)</b>	SF	169									
112			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	169	10%	186							
113			No of Sheets (4'x8')	EA	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
114			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
115			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
116			Screws	EA	288	0%	288	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
117			Sealants @ All Penetrations	LF	38	10%	42	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	<b>Wall Tag: R4 As; (37 LF, 10'-0" H)</b>	SF	367									
118			1 Layer of 5/8" Densglass (On Both Side )	SF	735	10%	808							
119			No of Sheets (4'x8')	EA	26	0%	26	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
120			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
121			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
122			Screws	EA	1248	0%	1248	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
123			Sealants @ All Penetrations	LF	148	10%	163	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	<b>Wall Tag: A3 (3HR. Rated) As; (338 LF, 8'-9" H)</b>	SF	2958									
124			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	4732	10%	5205							
125			No of Sheets (4'x8')	EA	163	0%	163	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
126			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
127			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
128			Screws	EA	7824	0%	7824	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
129			1 Layer of 5/8" Densarmour Plus (On One Side)	SF	1183	10%	1301							
130			No of Sheets (4'x8')	EA	41	0%	41	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
131			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
132			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
133	Screws	EA	1968	0%	1968	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
134			Sealants @ All Penetrations	LF	1352	10%	1487	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	<b>Wall Tag: A1.1(1HR.Rated ) As; (360 LF, 8'-9" H)</b>	SF	3150									
135			1 Layer of 5/8" Fire Shield Gypsum Wall Board (On Both Side)	SF	6300	10%	6930							
136			No of Sheets (4'x8')	EA	217	0%	217	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
137			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
138			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
139			Screws	EA	10416	0%	10416	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
140			1/2" R.C Delux Resilient Channel @ 24" O.C (12' L)	EA	131	0%	131	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
141			Sealants @ All Penetrations	LF	1440	10%	1584	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E2 As; (40 LF, 8'-9" H)</b>	SF	350								
142			2 Layer 5/8" Type "X" Gypsum Board	SF	700	10%	770						
143			No of Sheets (4'x8')	EA	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
144			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
145			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
146			Screws	EA	1200	0%	1200	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
147	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	350	10%	385						
148			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
149			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
150			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
151			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
152			Sealants @ All Penetrations	LF	160	10%	176	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: B1 As; (825 LF, 8'-9" H)</b>	SF	7219								
153			1 Layer 5/8" Type "X" Gypsum Board (On Both Side)	SF	14178	10%	15595						
154			No of Sheets (4'x8')	EA	488	0%	488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
155			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
156			Mudding (3.5 Gallon Box)	Box	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
157			Screws	EA	23424	0%	23424	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
158	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	1 Layer of 5/8" DensArmor	SF	260	10%	286						
159			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
160			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
161			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
162			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
163			1/2" Resilient Channel @ 24" O.C (12' L)	EA	301	0%	301	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
164			Sealants @ All Penetrations	LF	3300	10%	3630	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E7 (3HR. Rated) As; (835.45 LF, 8'-9" H)</b>	SF	7310								
165			1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side)	SF	7310	10%	8041						
166			No of Sheets (4'x8')	EA	252	0%	252	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
167			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
168			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
169			Screws	EA	12096	0%	12096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
170	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Sealants @ All Penetrations	LF	1671	10%	1838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E1 As; (314 LF, 8'-9" H)</b>	SF	2749								
171			1 Layer of 5/8" Densglass Or Sure Board (On One Side)	SF	2749	10%	3024						
172			No of Sheets (4'x8')	EA	95	0%	95	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
173			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
174			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
175			Screws	EA	4560	0%	4560	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
176	A2.14-A2.17	A2.14-A2.17/A8.00- A8.02	1 Layer of 5/8" Type "X" Gypsum Wall Board-Sheet Rock Brand (Firecode-C) (On One Side)	SF	2749	10%	3024						
177			No of Sheets (4'x8')	EA	95	0%	95	0.00	\$ -	\$ -	\$ -	\$ -	\$ -



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
			<b>CEILING</b>											
212	A5.01 - A5.21	Plan Notes	5/8" Type "X" Gypsum Board Ceiling @ Units	SF	22508	10%	24759	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
213			5/8" Gypsum Board Ceiling @ Common Areas	SF	4613	10%	5074	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
214			Tapping (500 LF Roll)	Roll	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
215			Mudding (3.5 Gallon Box)	Box	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
216			Screws	EA	40681	0%	40681	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
217	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) <i>- Only At Unit Ceilings</i>	EA	1410	0%	1410	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
			<b>CORNER BEADS</b>											
218	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	229	0%	229	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>LEVEL 3</b>											
			<b>DRYWALL ASSEMBLIES @ UNITS</b>											
			<b>Wall Tag: D2 As; (1126 LF, 8'-6" H)</b>	SF	9571									
219	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	9571	10%	10528							
220			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
221			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
222			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
223			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
224			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	9571	10%	10528							
225			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
226			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
227			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
228			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
229			Sealants @ All Penetrations	LF	4504	10%	4954	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: D2.1 As; (579 LF, 8'-6" H)</b>	SF	4922									
230			A5.01 - A5.21	3/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	4922	10%	5414					
231	No of Sheets (4'x8')	EA			170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
232	Tapping (500 LF Roll)	Roll			5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
233	Mudding (3.5 Gallon Box)	Box			6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
234	Screws	EA			8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
235	1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF			4922	10%	5414							
236	No of Sheets (4'x8')	EA			170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
237	Tapping (500 LF Roll)	Roll			5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
238	Mudding (3.5 Gallon Box)	Box			6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
239	Screws	EA			8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
240	Sealants @ All Penetrations	LF			2316	10%	2548	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: D4 As; (131 LF, 8'-6" H)</b>	SF	1114							
241	A5.01 - A5.21	6/A8.01			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	2227	10%	2450					
242			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
243			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
244			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
245			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
246			Sealants @ All Penetrations	LF	524	10%	576	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: D4.1 As; (428 LF, 8'-6" H)</b>	SF	3638									
247	A5.01 - A5.21	4/A8.01	1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	7276	10%	8004							
248			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
249			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
250			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
251			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
252			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)</b>	SF	4191							
253	A5.01 - A5.21	10/A8.01	1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610							
254			No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
255			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
256			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
257			Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
258			Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)</b>	SF	799							
259	A5.01 - A5.21	10/A8.01	1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879							
260			No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
261			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
262			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
263			Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
264			Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: Q1 As; (210 LF, 8'-6" H)</b>	SF	1785							
265	A5.01 - A5.21	16/A8.01	1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
266			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
267			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
268			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
269			Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
270			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
271			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
272			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
273			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
274			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
275			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
276			Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
277			Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: Q2 As; (159 LF, 8'-6" H)</b>	SF	1352							
278			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
279			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
280			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
281			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
282	A5.01 - A5.21	16/A8.01	Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
283			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
284			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
285			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
286			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
287			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
288			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
289			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
290			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	<b>Wall Tag: M2 2 HRs Fire Rated Wall As; (101 LF, 8'-6" H)</b>	SF	859									
291			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	3434	10%	3777							
292			No of Sheets (4'x8')	EA	119	0%	119	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
293			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
294			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
295			Screws	EA	5712	0%	5712	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
296			Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	<b>Wall Tag: E2 2 HRs Fire Rated Wall As; (11 LF, 8'-6" H)</b>	SF	94									
297			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	187	10%	206							
298			No of Sheets (4'x8')	EA	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
299			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
300			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
301			Screws	EA	336.0	0%	336.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
302			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	94	10%	102.9							
303			No of Sheets (4'x8')	EA	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
304			Tapping (500 LF Roll)	Roll	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
305			Mudding (3.5 Gallon Box)	Box	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
306			Screws	EA	192	0%	192	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
307	Sealants @ All Penetrations	LF	44	10%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
	A2.18 - A2.21	2/A8.00	<b>Wall Tag: A2.1 As; (590 LF, 8'-9" H)</b>	SF	5163									
308			1 Layer of 5/8" Fire Shield Gold Bond, National Gypsum Co. (On Both Side)	SF	10325	10%	11358							
309			No of Sheets (4'x8')	EA	355	0%	355	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
310			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
311			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
312			Screws	EA	17040	0%	17040	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
313			Sealants @ All Penetrations	LF	2360	10%	2596	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	3/A8.00	<b>Wall Tag: T2 As; (99 LF, 8'-9" H)</b>	SF	866									
314			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	1733	10%	1906							
315			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
316			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178							
317			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
318			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	1980	10%	2178							

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
319			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
320			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
321			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
322			Screws	EA	9504	0%	9504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
323			Sealants @ All Penetrations	LF	396	10%	436	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: G1 As; (29 LF, 8'-9" H)</b>	SF	254								
324	A2.18 - A2.21	9/A8.01	1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	254	10%	279						
325			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
326			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
327			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
328			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
329			Sealants @ All Penetrations	LF	58	10%	64	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: B2 As; (88 LF, 8'-9" H)</b>	SF	770								
330	A2.18 - A2.21	2/A8.01	1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	770	10%	847						
331			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
332			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
333			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
334			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
335			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	1540	10%	1694						
336			No of Sheets (4'x8')	EA	53	0%	53	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
337			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
338			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
339			Screws	EA	2544	0%	2544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
340			Resilient Chanel @ 16" O.C (12' L)	EA	48	0%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
341			Sealants @ All Penetrations	LF	352	10%	387	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: B4 As; (709 LF, 8'-9" H)</b>	SF	6204								
342	A2.18 - A2.21	2/A8.01	1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	6204	10%	6824						
343			No of Sheets (4'x8')	EA	214	0%	214	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
344			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
345			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
346			Screws	EA	10272	0%	10272	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
347			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	12408	10%	13648						
348			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
349			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
350			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
351			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
352			Sealants @ All Penetrations	LF	2836	10%	3120	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: R4 As; (56 LF, 10'-0" H)</b>	SF	560								
353	A2.18 - A2.21	13/A8.01	1 Layer of 5/8" Densglass (On Both Side )	SF	1120	10%	1232						
354			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
355			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
356			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
357			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
358			Sealants @ All Penetrations	LF	224	10%	246	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: E2 As; (245 LF, 8'-9" H)</b>	SF	2144									
359	A2.18 - A2.21	8/A8.01	2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4288	10%	4716							
360			No of Sheets (4'x8')	EA	148	0%	148	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
361			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
362			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
363			Screws	EA	7104	0%	7104	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
364			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	2144	10%	2358							
365			No of Sheets (4'x8')	EA	74	0%	74	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
366			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
367			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
368			Screws	EA	3552	0%	3552	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
369			Sealants @ All Penetrations	LF	980	10%	1078	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
					<b>Wall Tag: E13 As; (50 LF, 7'-0" H)</b>	SF	350							
370	A2.18 - A2.21	8/A8.03	1 Layer of 3/4" Sure Board (On one Side)	SF	350	10%	385							
371			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
372			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
373			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
374			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
375			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>CEILING</b>											
376	A5.01 - A5.21	Plan Notes	Two Layers 1/2" Type "X" Gypsum Board Ceiling @ Units	SF	43016	10%	47318	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
377			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	2000	10%	2200	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
378			5/8" Gypsum Board Ceiling @ Common Areas	SF	4615	10%	5077	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
379			Tapping (500 LF Roll)	Roll	50	0%	50	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
380			Mudding (3.5 Gallon Box)	Box	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
381			Screws	EA	74447	0%	74447	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
382	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	1855	0%	1855	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
			<b>CORNER BEADS</b>											
383	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	219	0%	219	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>LEVEL 4</b>											
			<b>DRYWALL ASSEMBLIES @ UNITS</b>											
			<b>Wall Tag: D2 As; (1126 LF, 8'-6" H)</b>	SF	9571									
384	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	9571	10%	10528							
385			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
386			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
387			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
388			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
389			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	9571	10%	10528							
390			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
391			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
392			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
393			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
394			Sealants @ All Penetrations	LF	4504	10%	4954	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: D2.1 As; (579 LF, 8'-6" H)</b>	SF	4922								
395			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
396			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
397			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
398			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
399			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
400	A5.01 - A5.21	3/A8.01	1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
401			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
402			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
403			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
404			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
405			Sealants @ All Penetrations	LF	2316	10%	2548	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: D4 As; (131 LF, 8'-6" H)</b>	SF	1114								
406			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	2227	10%	2450						
407			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
408	A5.01 - A5.21	6/A8.01	Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
409			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
410			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
411			Sealants @ All Penetrations	LF	524	10%	576	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: D4.1 As; (428 LF, 8'-6" H)</b>	SF	3638								
412			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	7276	10%	8004						
413			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
414	A5.01 - A5.21	4/A8.01	Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
415			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
416			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
417			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)</b>	SF	4191								
418			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610						
419			No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
420	A5.01 - A5.21	10/A8.01	Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
421			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
422			Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
423			Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)</b>	SF	799								
424			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879						
425			No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
426	A5.01 - A5.21	10/A8.01	Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
427			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
428			Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
429			Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: Q1 As; (210 LF, 8'-6" H)</b>	SF	1785									
430	A5.01 - A5.21	16/A8.01	1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
431			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
432			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
433			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
434			Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
435			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
436			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
437			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964							
438			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
439			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
440			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
441			Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
442			Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: Q2 As; (159 LF, 8'-6" H)</b>	SF	1352							
443	A5.01 - A5.21	16/A8.01	1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
444			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
445			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
446			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
447			Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
448			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
449			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
450			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487							
451			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
452			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
453			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
454			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
455			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: M2 2 HRs Fire Rated Wall As; (101 LF, 8'-6" H)</b>	SF	859							
456	A8.05 - A8.07	Plan Notes	2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	3434	10%	3777							
457			No of Sheets (4'x8')	EA	119	0%	119	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
458			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
459			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
460			Screws	EA	5712	0%	5712	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
461			Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: E2 2 HRs Fire Rated Wall As; (11 LF, 8'-6" H)</b>	SF	94									
462			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	187	10%	206							
463			No of Sheets (4'x8')	EA	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
464			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
465	A8.05 - A8.07	Plan Notes	Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
466			Screws	EA	336	0%	336.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
467			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	94	10%	102.9							
468			No of Sheets (4'x8')	EA	4	0%	4.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
469			Tapping (500 LF Roll)	Roll	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
470			Mudding (3.5 Gallon Box)	Box	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
471			Screws	EA	192	0%	192	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
472			Sealants @ All Penetrations	LF	44	10%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.00	<b>Wall Tag: A2.1 As; (590 LF, 8'-9" H)</b>	SF	5163									
473			1 Layer of 5/8" Fire Shield Gold Bond, National Gypsum Co. (On Both Side)	SF	10325	10%	11358							
474			No of Sheets (4'x8')	EA	355	0%	355	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
475			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
476			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
477			Screws	EA	17040	0%	17040	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
478			Sealants @ All Penetrations	LF	2360	10%	2596	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	3/A8.00	<b>Wall Tag: T2 As; (99 LF, 8'-9" H)</b>	SF	866									
479			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	1733	10%	1906							
480			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
481			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178							
482			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
483			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	1980	10%	2178							
484			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
485			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
486			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
487			Screws	EA	9504	0%	9504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
488	Sealants @ All Penetrations	LF	396	10%	436	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
	A2.18 - A2.21	9/A8.01	<b>Wall Tag: G1 As; (29 LF, 8'-9" H)</b>	SF	254									
489			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	254	10%	279							
490			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
491			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
492			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
493			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
494	Sealants @ All Penetrations	LF	58	10%	64	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
	A2.18 - A2.21	2/A8.01	<b>Wall Tag: B2 As; (88 LF, 8'-9" H)</b>	SF	770									
495			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	770	10%	847							
496			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
497			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
498			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
499			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
500	2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	1540	10%	1694									
501	No of Sheets (4'x8')	EA	53	0%	53	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
502			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
503			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
504			Screws	EA	2544	0%	2544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
505			Resilient Channel @ 16" O.C (12' L)	EA	48	0%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
506			Sealants @ All Penetrations	LF	352	10%	387	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
<b>Wall Tag: B4 As; (709 LF, 8'-9" H)</b>														
507	A2.18 - A2.21	2/A8.01	1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	6204	10%	6824							
508			No of Sheets (4'x8')	EA	214	0%	214	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
509			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
510			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
511			Screws	EA	10272	0%	10272	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
512			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	12408	10%	13648							
513			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
514			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
515			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
516			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
517			Resilient Channel @ 16" O.C (12' L)	EA	389	0%	389	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
518			Sealants @ All Penetrations	LF	2836	10%	3120	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Wall Tag: R4 As; (56 LF, 10'-0" H)</b>														
519	A2.18 - A2.21	13/A8.01	1 Layer of 5/8" Densglass (On Both Side )	SF	1120	10%	1232							
520			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
521			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
522			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
523			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
524			Sealants @ All Penetrations	LF	224	10%	246	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Wall Tag: E2 As; (245 LF, 8'-9" H)</b>														
525	A2.18 - A2.21	8/A8.01	2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4288	10%	4716							
526			No of Sheets (4'x8')	EA	148	0%	148	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
527			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
528			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
529			Screws	EA	7104	0%	7104	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
530			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	2144	10%	2358							
531			No of Sheets (4'x8')	EA	74	0%	74	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
532			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
533			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
534			Screws	EA	3552	0%	3552	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
535			Sealants @ All Penetrations	LF	980	10%	1078	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Wall Tag: E13 As; (50 LF, 7'-0" H)</b>														
536	A2.18 - A2.21	8/A8.03	1 Layer of 3/4" Sure Board (On one Side)	SF	350	10%	385							
537			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
538			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
539			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST		
540			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
541			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
<b>CEILING</b>															
542	A5.01 - A5.21	Plan Notes	Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	43016	10%	47318	0.00	0.00	\$ -	\$ -	\$ -	\$ -		
543			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	2000	10%	2200	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
544			5/8" Gypsum Board Ceiling @ Common Areas	SF	4636	10%	5100	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
545			Tapping (500 LF Roll)	Roll	50	0%	50	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
546			Mudding (3.5 Gallon Box)	Box	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
547			Screws	EA	74478	0%	74478	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
548			A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	1855	0%	1855	0.00	0.00	\$ -	\$ -	\$ -	\$ -
<b>CORNER BEADS</b>															
549	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	219	0%	219	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
<b>LEVEL 5</b>															
<b>DRYWALL ASSEMBLIES @ UNITS</b>															
<b>Wall Tag: D2 As; (1809 LF, 8'-6" H)</b>															
550	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	15377	10%	16914								
551			No of Sheets (4'x8')	EA	529	0%	529	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
552			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
553			Mudding (3.5 Gallon Box)	Box	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
554			Screws	EA	25392	0%	25392	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
555			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	15377	10%	16914								
556			No of Sheets (4'x8')	EA	529	0%	529	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
557			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
558			Mudding (3.5 Gallon Box)	Box	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
559			Screws	EA	25392	0%	25392	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
560			Sealants @ All Penetrations	LF	7236	10%	7960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Wall Tag: D2.1 As; (996 LF, 8'-6" H)</b>															
561			A5.01 - A5.21	3/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8466	10%	9313						
562					No of Sheets (4'x8')	EA	292	0%	292	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
563	Tapping (500 LF Roll)	Roll			8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
564	Mudding (3.5 Gallon Box)	Box			10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
565	Screws	EA			14016	0%	14016	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
566	1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF			8466	10%	9313								
567	No of Sheets (4'x8')	EA			292	0%	292	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
568	Tapping (500 LF Roll)	Roll			8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
569	Mudding (3.5 Gallon Box)	Box			10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
570	Screws	EA			14016	0%	14016	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
571	Sealants @ All Penetrations	LF	3984	10%	4382	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
<b>Wall Tag: D4 As; (213 LF, 8'-6" H)</b>															
572			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	7242	10%	7966								
573			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
574	A5.01 - A5.21	6/A8.01	Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
575			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
576			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
577			Sealants @ All Penetrations	LF	852	10%	937	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
578	A5.01 - A5.21	4/A8.01	<b>Wall Tag: D4.1 As; (696 LF, 8'-6" H)</b>	SF	5916									
			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	11832	10%	13015							
579			No of Sheets (4'x8')	EA	407	0%	407	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
580			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
581			Mudding (3.5 Gallon Box)	Box	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
582			Screws	EA	19536	0%	19536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
583	Sealants @ All Penetrations	LF	2784	10%	3062	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
584	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G2 Furring Wall As; (858 LF, 8'-6" H)</b>	SF	7293									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7293	10%	8022							
585			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
586			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
587			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
588			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
589	Sealants @ All Penetrations	LF	3432	10%	3775	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
590	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G4 Furring Wall As; (199 LF, 8'-6" H)</b>	SF	1692									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1692	10%	1861							
591			No of Sheets (4'x8')	EA	59	0%	59	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
592			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
593			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
594			Screws	EA	2832	0%	2832	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
595	Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
596	A5.01 - A5.21	16/A8.01	<b>Wall Tag: Q1 As; (367 LF, 8'-6" H)</b>	SF	3120									
			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
597			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
598			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
599			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
600			Screws	EA	5184	0%	5184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
601			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
602			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
603			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
604			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
605			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
606			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
607	Screws	EA	10368	0%	10368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
608	Sealants @ All Penetrations	LF	1468	10%	1615	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
609			<b>Wall Tag: Q2 As; (265 LF, 8'-6" H)</b>	SF	2253									
			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478							

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
610	A5.01 - A5.21	16/A8.01	No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
611			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
612			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
613			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
614			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2253	10%	2478							
615			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
616			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478							
617			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
618			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
619			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
620			Screws	EA	7488	0%	7488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
621			Sealants @ All Penetrations	LF	1060	10%	1166	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A8.05 - A8.07	Plan Notes	<b>Wall Tag: M2 2-HRs Fire Rated Wall As; (199 LF, 8'-6" H)</b>	SF	1692									
622			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	6766	10%	7443							
623			No of Sheets (4'x8')	EA	233	0%	233	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
624			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
625			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
626			Screws	EA	11184	0%	11184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
627			Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A8.05 - A8.07	Plan Notes	<b>Wall Tag: E2 2-HRs Fire Rated Wall As; (101 LF, 8'-6" H)</b>	SF	859									
628			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	1717	10%	1889							
629			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
630			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
631			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
632			Screws	EA	2880	0%	2880	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
633			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	859	10%	944							
634			No of Sheets (4'x8')	EA	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
635			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
636			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
637			Screws	EA	1440	0%	1440	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
638	Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
	A2.22-A2.25	A2.22- A2.25/A8.00- A8.02	<b>Wall Tag: G1 As; (29 LF, 8'-9" H)</b>	SF	252									
639			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	252	10%	277							
640			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
641			Tapping (500 LF Roll)	LF	0	10%	0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
642			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
643			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
644	Sealants @ All Penetrations	LF	58	10%	63	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
	A2.22-A2.25	A2.22- A2.25/A8.00-	<b>Wall Tag: R4 As; (175 LF, 10'-0" H)</b>	SF	1749									
645			1 Layer of 5/8" Densglass (On Both Side )	SF	3498	10%	3848							
646			No of Sheets (4'x8')	EA	121	0%	121	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
647	Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
648		<b>A8.02</b>	Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
649			Screws	EA	5808	0%	5808	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
650			Sealants @ All Penetrations	LF	700	10%	770	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: R4 As; (90 LF, 8'-9" H)</b>	SF	788								
651			1 Layer of 5/8" Densglass Or (On Both Side )	SF	1575	10%	1733						
652			No of Sheets (4'x8')	EA	55	0%	55	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
653	<b>A2.22-A2.25</b>	<b>A2.22-A2.25/A8.00-A8.02</b>	Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
654			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
655			Screws	EA	2640	0%	2640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
656			Sealants @ All Penetrations	LF	360	10%	396	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E2 As; (126 LF, 9'-0" H)</b>	SF	1130								
657			2 Layer 5/8" Type "X" Gypsum Board	SF	2261	10%	2487						
658			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
659			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
660			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
661			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
662	<b>A2.22-A2.25</b>	<b>A2.22-A2.25/A8.00-A8.02</b>	1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	1130	10%	1244						
663			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
664			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
665			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
666			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
667			Sealants @ All Penetrations	LF	502	10%	553	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E2 As; (1714 LF, 8'-9" H)</b>	SF	14998								
668			2 Layer 5/8" Type "X" Gypsum Board	SF	29995	10%	32995						
669			No of Sheets (4'x8')	EA	1032	0%	1032	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
670			Tapping (500 LF Roll)	Roll	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
671			Mudding (3.5 Gallon Box)	Box	36	0%	36	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
672			Screws	EA	49536	0%	49536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
673	<b>A2.22-A2.25</b>	<b>A2.22-A2.25/A8.00-A8.02</b>	1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	14998	10%	16497						
674			No of Sheets (4'x8')	EA	516	0%	516	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
675			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
676			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
677			Screws	EA	24768	0%	24768	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
678			Sealants @ All Penetrations	LF	6856	10%	7542	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E2 As; (59 LF, 2'-9" H)</b>	SF	182								
679			2 Layer 5/8" Type "X" Gypsum Board	SF	364	10%	400						
680			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
681			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
682			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
683			Screws	EA	624.0	0%	624.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
684	<b>A2.22-A2.25</b>	<b>A2.22-A2.25/A8.00-A8.02</b>	1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	181.8	10%	200.0						
685			No of Sheets (4'x8')	EA	7.0	0%	7.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
686			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
687			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
688			Screws	EA	336	0%	336	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
689			Sealants @ All Penetrations	LF	235	10%	259	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: B2 (1 HR. Rated) As; (1547 LF, 8'-9" H)</b>	SF	13535								
690			1 Layer 5/8" Type "X" U.L Approved Fire Rated Gypsum Board (On One Side)	SF	13535	10%	14888						
691			No of Sheets (4'x8')	EA	466	0%	466	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
692			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
693			Mudding (3.5 Gallon Box)	Box	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
694			Screws	EA	22368	0%	22368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
695			2 Layer of 5/8" Gypsum Board	SF	27070	10%	29777						
696			No of Sheets (4'x8')	EA	931	0%	931	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
697			Tapping (500 LF Roll)	Roll	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
698			Mudding (3.5 Gallon Box)	Box	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
699			Screws	EA	44688	0%	44688	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
700			1/2" Resilient Channel @ 16" O.C (12' L)	EA	848	0%	848	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
701			Sealants @ All Penetrations	LF	6188	10%	6807	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E7 (3HR. Rated) As; (835.45 LF, 8'-9" H)</b>	SF	7310								
702			1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side)	SF	7310	10%	8041						
703			No of Sheets (4'x8')	EA	252	0%	252	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
704			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
705			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
706			Screws	EA	12096	0%	12096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
707			Sealants @ All Penetrations	LF	1671	10%	1838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: A2.1 As; (1117 LF, 8'-9" H)</b>	SF	9769								
708			1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side)	SF	19539	10%	21493						
709			No of Sheets (4'x8')	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
710			Tapping (500 LF Roll)	Roll	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
711			Mudding (3.5 Gallon Box)	Box	24	0%	24	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
712			Screws	EA	32256	0%	32256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
713			Sealants @ All Penetrations	LF	4466	10%	4913	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: D2.1 As; (48 LF, 8'-9" H)</b>	SF	422								
714			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	422	10%	465						
715			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
716			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
717			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
718			Screws	EA	720.0	0%	720.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
719			1 Layer of 5/8" DensArmor Plus Gypsum Wall Board (On one Side)	SF	422.5	10%	464.7						
720			No of Sheets (4'x8')	EA	15.0	0%	15.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
721			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
722			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
723			Screws	EA	720.0	0%	720.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
724			Sealants @ All Penetrations	LF	193.1	10%	212.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: B6 (1 HR. Rated) As; (44 LF, 8'-9" H)</b>	SF	387.9								
725			1 Layer 5/8" Type "X" U.L Approved Fire Rated Gypsum Board (On One Side)	SF	387.9	10%	426.7						
726			No of Sheets (4'x8')	EA	14.0	0%	14.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
727			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
728			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
729			Screws	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
730			2 Layer of 5/8" Gypsum Board	SF	776	10%	853						
731			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
732			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
733			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
734			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
735			Sealants @ All Penetrations	LF	177	10%	195	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: T2 As; (250 LF, 8'-9" H)</b>	SF	2189								
736			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4379	10%	4817						
737			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
738			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	5004	10%	5505						
739			No of Sheets (4'x8')	EA	173	0%	173	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
740			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	5004	10%	5505						
741			No of Sheets (4'x8')	EA	173	0%	173	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
742			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
743			Mudding (3.5 Gallon Box)	Box	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
744			Screws	EA	23856	0%	23856	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
745			Sealants @ All Penetrations	LF	1001	10%	1101	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Parapet Wall Tag: E13 As; (50 LF, 4'-0" H)</b>	SF	200								
746			1 Layer of 3/4" Sure Board (On Both Side)	SF	400	10%	440						
747			No of Sheets (4'x8')	EA	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
748			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
749			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
750			Screws	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
751			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>CEILING</b>										
752			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	66272	10%	72899	0.00	0.00	\$ -	\$ -	\$ -	\$ -
753			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -
754			5/8" Gypsum Board Ceiling @ Common Areas	SF	6836	10%	7520	0.00	0.00	\$ -	\$ -	\$ -	\$ -
755			Tapping (500 LF Roll)	Roll	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
756			Mudding (3.5 Gallon Box)	Box	93	0%	93	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
757			Screws	EA	115662	0%	115662	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
758	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2887	0%	2887	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			<b>CORNER BEADS</b>										
759	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	234	0%	234	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST		
<b>LEVEL 6</b>															
<b>DRYWALL ASSEMBLIES @ UNITS</b>															
			<b>Wall Tag: A2.1 As; (1127 LF, 8'-9" H)</b>	SF	9861										
760	A5.01 - A5.21	3/A8.01	1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side )	SF	19723	10%	21695								
761			No of Sheets (4'x8')	EA	678	0%	678	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
762			Tapping (500 LF Roll)	Roll	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
763			Mudding (3.5 Gallon Box)	Box	24	0%	24	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
764			Screws	EA	32544	0%	32544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
765			Resilient Channel @ 16" O.C	LF	7414	10%	8156	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
766			Sealants @ All Penetrations	LF	4508	10%	4959	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
	A5.01 - A5.21	4/A8.01	<b>Wall Tag: B2 (1 HR. Rated) As; (1419 LF, 8'-9" H)</b>	SF	12416										
767			1 Layer 5/8" Type "X" U.L. Approved Fire Rated Gypsum Board (On One Side)	SF	12416	10%	13658								
768			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
769			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
770			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
771			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
772			2 Layer of 5/8" Gypsum Board	SF	24833	10%	27316								
773			No of Sheets (4'x8')	EA	854	0%	854	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
774			Tapping (500 LF Roll)	Roll	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
775			Mudding (3.5 Gallon Box)	Box	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
776			Screws	EA	40992	0%	40992	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
777			Resilient Channel @ 16" O.C	LF	9336	10%	10269	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
778			Sound Attenuating Batt Insulation	SF	12416	10%	13658	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
779			Sealants @ All Penetrations	LF	5676	10%	6244	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
			<b>Wall Tag: D2 As; (1779 LF, 8'-6" H)</b>	SF	15122										
780	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	15122	10%	16634								
781			No of Sheets (4'x8')	EA	520	0%	520	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
782			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
783			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
784			Screws	EA	24960	0%	24960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
785			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	15122	10%	16634								
786			No of Sheets (4'x8')	EA	520	0%	520	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
787			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
788			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
789			Screws	EA	24960	0%	24960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
790			Sealants @ All Penetrations	LF	7116	10%	7828	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
					<b>Wall Tag: D2.1 As; (1043 LF, 8'-6" H)</b>	SF	8866								
791					1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8866	10%	9752						
792			No of Sheets (4'x8')	EA	305	0%	305	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
793			Tapping (500 LF Roll)	Roll	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
794	A5.01 - A5.21	3/A8.01	Mudding (3.5 Gallon Box)	Box	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
795			Screws	EA	14640	0%	14640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
796			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8866	10%	9752							
797			No of Sheets (4'x8')	EA	305	0%	305	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
798			Tapping (500 LF Roll)	Roll	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
799			Mudding (3.5 Gallon Box)	Box	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
800			Screws	EA	14640	0%	14640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
801			Sealants @ All Penetrations	LF	4172	10%	4589	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
802	A5.01 - A5.21	6/A8.01	<b>Wall Tag: D4 As; (213 LF, 8'-6" H)</b>	SF	3621									
			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	7242	10%	7966							
803			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
804			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
805			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
806			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
807	Sealants @ All Penetrations	LF	852	10%	937	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
808	A5.01 - A5.21	4/A8.01	<b>Wall Tag: D4.1 As; (705 LF, 8'-6" H)</b>	SF	5993									
			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	11985	10%	13184							
809			No of Sheets (4'x8')	EA	412	0%	412	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
810			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
811			Mudding (3.5 Gallon Box)	Box	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
812	Screws	EA	19776	0%	19776	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
813	Sealants @ All Penetrations	LF	2820	10%	3102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
814	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G2 Furring Wall As; (850 LF, 8'-6" H)</b>	SF	7225									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7225	10%	7948							
815			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
816			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
817			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
818			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
819	Sealants @ All Penetrations	LF	3400	10%	3740	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
820	A5.01 - A5.21	10/A8.01	<b>Wall Tag: G4 Furring Wall As; (199 LF, 8'-6" H)</b>	SF	1692									
			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1692	10%	1861							
821			No of Sheets (4'x8')	EA	59	0%	59	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
822			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
823			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
824			Screws	EA	2832	0%	2832	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
825	Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		
826			<b>Wall Tag: Q1 As; (367 LF, 8'-6" H)</b>	SF	3120									
			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
827			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
828	Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -		



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
829	A5.01 - A5.21	16/A8.01	Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
830			Screws	EA	5184	0%	5184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
831			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
832			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
833			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431							
834			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
835			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
836			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
837			Screws	EA	10368	0%	10368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
838			Sealants @ All Penetrations	LF	1468	10%	1615	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
839	A5.01 - A5.21	16/A8.01	<b>Wall Tag: Q2 As; (265 LF, 8'-6" H)</b>	SF	2253									
840			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478							
841			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
842			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
843			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
844			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
845			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2253	10%	2478							
846			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
847			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478							
848			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
849	Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
850	Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
851	Screws	EA	7488	0%	7488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
			Sealants @ All Penetrations	LF	1060	10%	1166	0.00	\$ -	\$ -	\$ -	\$ -		
852	A8.05 - A8.07	Plan Notes	<b>Wall Tag: M2 2 HRs Fire Rated Wall As; (225 LF, 8'-6" H)</b>	SF	1913									
853			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	7650	10%	8415							
854			No of Sheets (4'x8')	EA	263	0%	263	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
855			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
856			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
857			Screws	EA	12624	0%	12624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			Sealants @ All Penetrations	LF	900	10%	990	0.00	\$ -	\$ -	\$ -	\$ -		
858	A8.05 - A8.07	Plan Notes	<b>Wall Tag: E2 2 HRs Fire Rated Wall As; (1919 LF, 8'-6" H)</b>	SF	16312									
859			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	32623	10%	35885							
860			No of Sheets (4'x8')	EA	1122	0%	1122	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
861			Tapping (500 LF Roll)	Roll	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
862			Mudding (3.5 Gallon Box)	Box	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
863			Screws	EA	53856	0%	53856	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
864			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	16312	10%	17943							
865			No of Sheets (4'x8')	EA	561	0%	561	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
866			Tapping (500 LF Roll)	Roll	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
867			Mudding (3.5 Gallon Box)	Box	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
868	Screws	EA	26928	0%	26928	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
			Sealants @ All Penetrations	LF	7676	10%	8444	0.00	\$ -	\$ -	\$ -	\$ -		

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
	<b>A5.01 - A5.21</b>	<b>6/A8.01</b>	<b>Wall Tag: G1 As; (49 LF, 8'-9" H)</b>	SF	429								
869			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	429	10%	472						
870			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
871			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
872			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
873			Screws	EA	720	0%	720	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
874			Sealants @ All Penetrations	LF	38	10%	42	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	<b>A5.01 - A5.21</b>	<b>3/A8.01</b>	<b>Wall Tag: R4 As; (168 LF, 10'-0" H)</b>	SF	1680								
875			1 Layer of 5/8" Dens Glass (On Both Side )	SF	3360	10%	3696						
876			No of Sheets (4'x8')	EA	116	0%	116	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
877			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
878			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
879			Screws	EA	5568	0%	5568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
880			Sealants @ All Penetrations	LF	672	10%	739	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	<b>A5.01 - A5.21</b>	<b>3/A8.01</b>	<b>Wall Tag: T2 As; (250 LF, 8'-9" H)</b>	SF	2188								
881			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4375	10%	4813						
882			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
883			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178						
884			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
885			(2) 1" Gold Bond Brand eXP Fire-Shield Shaft liner	SF	1980	10%	2178						
886			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
887			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
888			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
889			Screws	EA	13872	0%	13872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
890			Sealants @ All Penetrations	LF	1000	10%	1100	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	<b>A5.01 - A5.21</b>	<b>Plan Notes</b>	<b>CEILING</b>										
891			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	66172	10%	72789	0.00	0.00	\$ -	\$ -	\$ -	\$ -
892			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -
893			5/8" Gypsum Board Ceiling @ Common Areas	SF	4362	10%	4798	0.00	0.00	\$ -	\$ -	\$ -	\$ -
894			Tapping (500 LF Roll)	Roll	75	0%	75	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
895			Mudding (3.5 Gallon Box)	Box	90	0%	90	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
896			Screws	EA	111801	0%	111801	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
897	<b>A5.01 - A5.21</b>	<b>Plan Notes</b>	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2882	0%	2882	0.00	0.00	\$ -	\$ -	\$ -	\$ -
	<b>A2.18 - A2.21</b>		<b>CORNER BEADS</b>										
898			Corner Beads (10'-0" H)	EA	238	0%	238	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>LEVEL 7</b>										
			<b>DRYWALL ASSEMBLIES</b>										
			<b>Wall Tag: A2.1 As; (1093 LF, 8'-9" H)</b>	SF	9564								
899			1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side )	SF	19128	10%	21040						
900			No of Sheets (4'x8')	EA	658	0%	658	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
901	A5.01 - A5.21	3/A8.01	Tapping (500 LF Roll)	Roll	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
902			Mudding (3.5 Gallon Box)	Box	23	0%	23	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
903			Screws	EA	31584	0%	31584	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
904			(1/2") Resilient Channel @ 16" O.C (12' L)	EA	599	0%	599	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
905			Sealants @ All Penetrations	LF	4372	10%	4809	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
906	A5.01 - A5.21	4/A8.01	<b>Wall Tag: B2 (1 HR. Rated) As; (1456 LF, 8'-9" H)</b>	SF	12740									
			1 Layer 5/8" Type "X" U.L Approved Fire Rated Gypsum Board (On One Side)	SF	12740	10%	14014							
907			No of Sheets (4'x8')	EA	438	0%	438	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
908			Tapping (500 LF Roll)	Roll	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
909			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
910			Screws	EA	21024	0%	21024	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
911			2 Layer of 5/8" Gypsum Board	SF	25480	10%	28028							
912			No of Sheets (4'x8')	EA	876	0%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
913			Tapping (500 LF Roll)	Roll	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
914			Mudding (3.5 Gallon Box)	Box	31	0%	31	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
915			Screws	EA	42048	0%	42048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
916			(1/2") Resilient Channel @ 16" O.C (12' L)	EA	798	0%	798	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
917	Sealants @ All Penetrations	LF	5824	10%	6406	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
918	A5.01 - A5.21	6/A8.01	<b>Wall Tag: D2 As; (976 LF, 8'-6" H)</b>	SF	8296									
			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8296	10%	9126							
919			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
920			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
921			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
922			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
923			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8296	10%	9126							
924			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
925			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
926			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
927			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
928			Sealants @ All Penetrations	LF	3904	10%	4294	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
929	A5.01 - A5.21	3/A8.01	<b>Wall Tag: D2.1 As; (976 LF, 8'-6" H)</b>	SF	8296									
			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8296	10%	9126							
930			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
931			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
932			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
933			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
934			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8296	10%	9126							
935			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
936			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
937			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
938			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
939			Sealants @ All Penetrations	LF	3904	10%	4294	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: D4 As; (285 LF, 8'-6" H)</b>	SF	4845									
940	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	9690	10%	10659							
941			No of Sheets (4'x8')	EA	334	0%	334	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
942			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
943			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
944			Screws	EA	16032	0%	16032	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
945			Sealants @ All Penetrations	LF	1140	10%	1254	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: D4.1 As; (645 LF, 8'-6" H)</b>	SF	5483							
946	A5.01 - A5.21	4/A8.01	1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	10965	10%	12062							
947			No of Sheets (4'x8')	EA	377	0%	377	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
948			Tapping (500 LF Roll)	Roll	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
949			Mudding (3.5 Gallon Box)	Box	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
950			Screws	EA	18096	0%	18096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
951			Sealants @ All Penetrations	LF	2580	10%	2838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: G2 Furring Wall As; (824 LF, 8'-6" H)</b>	SF	7004									
952	A5.01 - A5.21	10/A8.01	1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7004	10%	7704							
953			No of Sheets (4'x8')	EA	241	0%	241	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
954			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
955			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
956			Screws	EA	11568	0%	11568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
957			Sealants @ All Penetrations	LF	3296	10%	3626	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: G4 Furring Wall As; (196 LF, 8'-6" H)</b>	SF	1666									
958	A5.01 - A5.21	10/A8.01	1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1666	10%	1833							
959			No of Sheets (4'x8')	EA	58	0%	58	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
960			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
961			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
962			Screws	EA	2784	0%	2784	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
963			Sealants @ All Penetrations	LF	784	10%	862	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: Q1 As; (349 LF, 8'-6" H)</b>	SF	2967									
964	A5.01 - A5.21	16/A8.01	1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2967	10%	3263							
965			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
966			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
967			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
968			Screws	EA	4896	0%	4896	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
969			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2967	10%	3263							
970			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
971			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2967	10%	3263							
972			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
973			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
974	Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
975			Screws	EA	9792	0%	9792	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
976			Sealants @ All Penetrations	LF	1396	10%	1536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: Q2 As; (247 LF, 8'-6" H)</b>	SF	2100								
977			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
978			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
979			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
980			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
981			Screws	EA	3504	0%	3504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
982			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
983			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
984			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
985			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
986			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
987			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
988			Screws	EA	7008	0%	7008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
989			Sealants @ All Penetrations	LF	988	10%	1087	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: M2 2 HRs Fire Rated Wall As; (225 LF, 8'-6" H)</b>	SF	1913								
990			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	7650	10%	8415						
991			No of Sheets (4'x8')	EA	263	0%	263	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
992			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
993			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
994			Screws	EA	12624	0%	12624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
995			Sealants @ All Penetrations	LF	900	10%	990	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: E2 2-HRs Fire Rated Wall As; (2133 LF, Height Varies)</b>	SF	16382								
996			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	32764	10%	36040						
997			No of Sheets (4'x8')	EA	1127	0%	1127	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
998			Tapping (500 LF Roll)	Roll	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
999			Mudding (3.5 Gallon Box)	Box	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1000			Screws	EA	54096	0%	54096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1001			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	16382	10%	18020						
1002			No of Sheets (4'x8')	EA	564	0%	564	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1003			Tapping (500 LF Roll)	Roll	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1004			Mudding (3.5 Gallon Box)	Box	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1005			Screws	EA	27072	0%	27072	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1006			Sealants @ All Penetrations	LF	8532	10%	9385	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Wall Tag: G1 As; (49 LF, 8'-9" H)</b>	SF	429								
1007			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	429	10%	472						
1008			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1009			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1010			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1011			Screws	EA	720	0%	720	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
1012			Sealants @ All Penetrations	LF	196	10%	216	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: R4 As; (168 LF, 10'-0" H)</b>	SF	1680									
1013	A5.01 - A5.21	3/A8.01	1 Layer of 5/8" Dens Glass (On Both Side )	SF	3360	10%	3696							
1014			No of Sheets (4'x8')	EA	116	0%	116	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1015			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1016			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1017			Screws	EA	5568	0%	5568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1018			Sealants @ All Penetrations	LF	672	10%	739	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>Wall Tag: T2 As; (250 LF, 8'-9" H)</b>	SF	2188							
1019	A5.01 - A5.21	3/A8.01	1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4375	10%	4813							
1020			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1021			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178							
1022			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1023			(2) 1" Gold Bond Brand eXP Fire-Shield Shaft liner	SF	1980	10%	2178							
1024			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1025			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1026			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1027			Screws	EA	13872	0%	13872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1028			Sealants @ All Penetrations	LF	1000	10%	1100	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
					<b>CEILING</b>									
1029	A5.01 - A5.21	Plan Notes	Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	61620	10%	67782	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
1030			1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
1031			5/8" Gypsum Board Ceiling @ Common Areas	SF	4305	10%	4736	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
1032			Tapping (500 LF Roll)	Roll	70	0%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1033			Mudding (3.5 Gallon Box)	Box	84	0%	84	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1034			Screws	EA	104888	0%	104888	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1035			(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2693	0%	2693	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
			<b>CORNER BEADS</b>											
1036	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	236	0%	236	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>ROOF</b>											
			<b>DRYWALL ASSEMBLIES</b>											
			<b>Wall Tag: M2 2 HRs Fire Rated Wall As; (192 LF, 8'-6" H)</b>	SF	1632									
1037	A8.05 - A8.07	Plan Notes	2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	6528	10%	7181							
1038			No of Sheets (4'x8')	EA	225	0%	225	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1039			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1040			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1041			Screws	EA	10800	0%	10800	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1042			Sealants @ All Penetrations	LF	768	10%	845	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			<b>Wall Tag: E2 2 HRs Fire Rated Wall As; (59 LF, 8'-6" H)</b>	SF	502									
1043			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	1003	10%	1103							
1044			No of Sheets (4'x8')	EA	35	0%	35	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
1045	A8.05 - A8.07	Plan Notes	Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1046			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1047			Screws	EA	1680	0%	1680	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1048			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	502	10%	552							
1049			No of Sheets (4'x8')	EA	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1050			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1051			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1052			Screws	EA	864	0%	864	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1053			Sealants @ All Penetrations	LF	236	10%	260	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A5.01 - A5.21	6/A8.01	<b>Wall Tag: D4 As; (16 LF, 8'-6" H)</b>	SF	136									
1054			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	272	10%	299							
1055			No of Sheets (4'x8')	EA	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1056			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1057			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1058			Screws	EA	480	0%	480	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1059			Sealants @ All Penetrations	LF	64	10%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A8.05 - A8.07	Plan Notes	<b>Wall Tag: R2 As; (18 LF, 8'-6" H)</b>	SF	502									
1060			1 Layer of 5/8" Dens glass Gypsum Wall Board (On Both Side)	SF	1003	10%	1103							
1061			No of Sheets (4'x8')	EA	35	0%	35	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1062			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1063			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1064			Screws	EA	1680	0%	1680	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1065	Sealants @ All Penetrations	LF	72	10%	79	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			
	A2.31 - A2.34	10/A8.02	<b>2-HR Fire Rated Shaft Wall Curb As; (1629 LF, 3'-0" H)</b>	SF	4887									
1066			1 Layer of 5/8" Type "X" Dens glass Wall Board (On one Side)	SF	4887	10%	5376							
1067			No of Sheets (4'x8')	EA	168	0%	168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1068			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1069			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1070			Screws	EA	8064	0%	8064	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1071			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4887	10%	5376							
1072			No of Sheets (4'x8')	EA	168	0%	168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1073			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1074			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1075			Screws	EA	8064	0%	8064	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
1076	Sealants @ All Penetrations	LF	6516	10%	7168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -			

**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
			<b>Parapet Wall (161 LF, 3'-6" H )</b>	SF	564								
1077	A2.31-A2.34	A2.31- A2.34/A7.06, A7.07, A8.00- A8.02	1 Layer 5/8" Type "X" Densglass (On One Side)	SF	564	10%	620						
1078			No of Sheets (4'x8')	EA	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1079			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1080			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1081			Screws	EA	960	0%	960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1082			Sealants @ All Penetrations	LF	644	10%	708	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Parapet Wall (489 LF, 3'-0" H )</b>	SF	1467								
1083	A2.31-A2.34	A2.31- A2.34/A7.06, A7.07, A8.00- A8.02	5/8" Type "X" Densglass	SF	2775	10%	3053						
1084			No of Sheets (4'x8')	EA	96	0%	96	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1085			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1086			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1087			Screws	EA	4608	0%	4608	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1088			Sealants @ All Penetrations	LF	1956	10%	2152	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Parapet Wall (332 LF, 3'-6" H )</b>	SF	1162								
1089	A2.31-A2.34	A2.31- A2.34/A7.06, A7.07, A8.00- A8.02	5/8" Type "X" Densglass	SF	1162	10%	1278						
1090			No of Sheets (4'x8')	EA	40	0%	40	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1091			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1092			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1093			Screws	EA	1920	0%	1920	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1094			Sealants @ All Penetrations	LF	1328	10%	1461	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Parapet Wall (168 LF, 3'-6" H )</b>	SF	588								
1095	A2.31-A2.34	A2.31- A2.34/A7.06, A7.07, A8.00- A8.02	5/8" Type "X" Densglass	SF	588	10%	647						
1096			No of Sheets (4'x8')	EA	21	0%	21	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1097			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1098			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1099			Screws	EA	1008	0%	1008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1100			Sealants @ All Penetrations	LF	672	10%	739	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			<b>Parapet Wall (320 LF, 3'-6" H )</b>	SF	1120								
1101	A2.31-A2.34	A2.31- A2.34/A7.06, A7.07, A8.00- A8.02	2 Layer 5/8" Type "X" Densglass	SF	2240	10%	2464						
1102			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1103			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1104			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1105			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1106			Sealants @ All Penetrations	LF	1280	10%	1408	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

SUBTOTAL \$ -



**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
 Project ID:  
 Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
											PROJECTED COST		\$0
<b>OVERHEAD AND PROFIT</b>											15%	\$0	
<b>INSURANCE</b>											0%	\$0	
<b>CONTINGENCY</b>											0%	\$0	
<b>TAX</b>											0%	\$0	
<b>SUGGESTED BID</b>													\$0

