
GENERAL SUMMARY
Prepared for: 7820 Arlington Apartments , Arlington Expressway, Jacksonville , Florida 32211
Project ID: 31012024
Scope: Drywall & Insulation 
No. Of Floors: 6
Date: 31-Jan-24

BUILDING GSF 95,256

DIVISION NO DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

1000 General Requirements ($ 103,000)               ($ 1.08)                        
7000 Thermal & Moisture Protection ($ 194,581)               ($ 2.04)                        
9000 Finishes ($ 2,628,755)            ($ 27.60)                      

TOTAL TRADE COST ($ 2,926,336)            ($ 31)                        

OVERHEAD AND PROFIT 10.0% ($ 292,634)               ($ 3.07)                     
INSURANCE 1.75% ($ 51,211)                 ($ 1)                          

CONTINGENCY 3.00% ($ 87,790)                 ($ 1)                          
TAX 7.50% ($ 121,940)               ($ 2)                          

SUGGESTED BID ($ 3,479,911)            ($ 38)                        



DETAILED BREAKDOWN OF ITEMS
Prepared for: 7820 Arlington Apartments , Arlington Expressway, Jacksonville , Florida 32211
Project ID: 31012024
Scope: Drywall & Insulation 

Date: 31-Jan-24

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ -  )            ($ -  )                  
2 Supervision and Coordination LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ 42,000.00) ($ 42,000.00)       
3 Submittals and Shop drawings LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ 8,000.00)   ($ 8,000.00)         
4 Final Cleaning LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ 12,000.00) ($ 12,000.00)       
5 Mobilization Costs LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ 31,000.00) ($ 31,000.00)       
6 Temporary Control & Facilities LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ 10,000.00) ($ 10,000.00)       
7 Scaffolding LS 1 0% 1 0.000 ($ -  )        ($ -  )             ($ -  )           ($ -  )            ($ -  )                  

 SUBTOTAL ($ 103,000)          

THERMAL & MOISTURE PROTECTION  LABOR COST   MATERIAL COST  

A3.10 , A3.11 1 , 2 / A6.51

THERMAL INSULATION ($ -  )                             ($ -  )                                  
1ST FLOOR ($ -  )                             ($ -  )                                  

8 12" Batt Insulation @ Entry Lobby Ceiling SF 135 10% 149 0.015 ($ 40.00)    ($ 0.60)           ($ 4.52)         ($ 5.12)          ($ 762)                 ($ 89.26)                         ($ 672.41)                            
9 Dryvit Outsulation Plus MD System @ Entry Lobby Ceiling SF 135 10% 149 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 1,428)              ($ 886.63)                       ($ 541.50)                            

10 3" Sound Attenuation Batt Insulation @ Floor SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       
2ND FLOOR ($ -  )                             ($ -  )                                  

11 3" Sound Attenuation Batt Insulation SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       
3RD FLOOR ($ -  )                             ($ -  )                                  

12 3" Sound Attenuation Batt Insulation SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       
4TH FLOOR ($ -  )                             ($ -  )                                  

13 3" Sound Attenuation Batt Insulation SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       
5TH FLOOR ($ -  )                             ($ -  )                                  

14 3" Sound Attenuation Batt Insulation SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       
6TH FLOOR ($ -  )                             ($ -  )                                  

15 3" Sound Attenuation Batt Insulation SF 15876 10% 17464 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 27,767)            ($ 6,985.44)                    ($ 20,781.68)                       

A2.03 10 / A8.03

ROOF ($ -  )                             ($ -  )                                  
16 3" R-38 Rigid Insulation @ Main Roof SF 15208 10% 16729 0.012 ($ 40.00)    ($ 0.48)           ($ 0.84)         ($ 1.32)          ($ 22,082)            ($ 8,029.82)                    ($ 14,052.19)                       
17 3" R-38 Rigid Insulation @ Mechanical Roof SF 1407 10% 1548 0.012 ($ 40.00)    ($ 0.48)           ($ 0.84)         ($ 1.32)          ($ 2,043)              ($ 742.90)                       ($ 1,300.07)                         
18 Sound Attenuation Batts @ Mechanical Curb SF 171 10% 188 0.012 ($ 40.00)    ($ 0.48)           ($ 1.32)         ($ 1.80)          ($ 339)                 ($ 90.29)                         ($ 248.29)                            
19 6" Thk. Fiberglass Insulating Blanket @ Mechanical Curb Penetrations SF 171 10% 188 0.012 ($ 40.00)    ($ 0.48)           ($ 1.06)         ($ 1.54)          ($ 290)                 ($ 90.29)                         ($ 199.78)                            

A5.01 1,2,3 / A8.07
CURTAIN WALL INSULATION ($ -  )                             ($ -  )                                  

20 Dryvit Outsulation Plus MD System (2" Thk. Band) SF 98 10% 108 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 1,035)              ($ 642.49)                       ($ 392.39)                            
 SUBTOTAL ($ 194,581)          ($ -  )                             ($ -  )                                  

($ -  )                             ($ -  )                                  
FINISHES ($ -  )                             ($ -  )                                  

COMMON AREA DRYWALL ASSEMBLIES ($ -  )                             ($ -  )                                  
FIRST FLOOR ($ -  )                             ($ -  )                                  

A2.01 A4.51-A4.52

Wall Tag: 1 (2-HR Rated) As ; ( LF 5, 10'-6" H): LF 5 ($ -  )                             ($ -  )                                  
21 1 Layer of 5/8" Gypsum Wall Board (On Both Sides) SF 105 10% 116 ($ -  )                             ($ -  )                                  
22 No of Sheets (4'x12') EA 2 0% 2 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 73)                   ($ 24.06)                         ($ 49.09)                              
23 Tapping LF 53 10% 58 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 30)                   ($ 23.10)                         ($ 6.93)                                
24 Mudding LBs 5 10% 6 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 40)                   ($ 30.75)                         ($ 9.19)                                
25 Screws EA 116 0% 116 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 8)                     ($ 2.31)                           ($ 5.78)                                
26 3-5/8" Metal Studs @ 24" O.C. LF 26 10% 29 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 56)                   ($ 18.48)                         ($ 37.54)                              
27 3-5/8" Metal Runner @ Top LF 5 10% 6 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 11)                   ($ 3.52)                           ($ 7.15)                                
28 3-5/8" Metal Runner @ Bottom LF 5 10% 6 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 11)                   ($ 3.52)                           ($ 7.15)                                
29 Sealant @ All Penetrations LF 20 10% 22 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 18)                   ($ 8.80)                           ($ 8.80)                                

($ -  )                             ($ -  )                                  
Wall Tag: 4 As ; ( LF 2, 14'-7" H): LF 2 ($ -  )                             ($ -  )                                  

30 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 58 10% 64 ($ -  )                             ($ -  )                                  

31 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 41)                   ($ 13.37)                         ($ 27.26)                              
32 Tapping LF 29 10% 32 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 17)                   ($ 12.83)                         ($ 3.85)                                
33 Mudding LBs 3 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 22)                   ($ 17.08)                         ($ 5.10)                                
34 Screws EA 64 0% 64 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.28)                           ($ 3.21)                                
35 6" Metal Studs @ 24" O.C. LF 15 10% 16 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 40)                   ($ 11.55)                         ($ 28.87)                              
36 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
37 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
38 3 1/2" Sound Attenuation Blanket Insulation SF 29 10% 32 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 51)                   ($ 12.83)                         ($ 38.17)                              
39 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 6 (2-HR Rated) As ; ( LF 662, 14'-7" H): LF 662 ($ -  )                             ($ -  )                                  

40 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 27792 10% 30572 ($ -  )                             ($ -  )                                  

41 No of Sheets (4'x12') EA 637 0% 637 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 22,674)            ($ 6,369.09)                    ($ 16,304.87)                       

42 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1163 10% 1280 ($ -  )                             ($ -  )                                  



43

A2.01 A4.51-A4.52

No of Sheets (4'x8') EA 40 0% 40 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,090)              ($ 399.95)                       ($ 689.91)                            
44 Tapping LF 14478 10% 15926 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 8,281)              ($ 6,370.29)                    ($ 1,911.09)                         
45 Mudding LBs 1506 10% 1656 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 11,014)            ($ 8,480.13)                    ($ 2,534.10)                         
46 Screws EA 32491 0% 32491 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,274)              ($ 649.83)                       ($ 1,624.57)                         
47 3-5/8" Metal Studs @ 24" O.C. LF 4826 10% 5309 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 10,299)            ($ 3,397.49)                    ($ 6,901.15)                         
48 3-5/8" Metal Runner @ Top LF 662 10% 728 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,413)              ($ 466.05)                       ($ 946.66)                            
49 3-5/8" Metal Runner @ Bottom LF 662 10% 728 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,413)              ($ 466.05)                       ($ 946.66)                            
50 3 1/2" Sound Attenuation Blanket Insulation SF 9652 10% 10617 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 16,881)            ($ 4,246.86)                    ($ 12,634.42)                       
51 1/2" Resilient Channel @ 16" O.C LF 7257 10% 7983 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 9,327)              ($ 3,831.76)                    ($ 5,494.84)                         
52 Acoustical Sealant & Firesafing @ All Penetrations LF 2648 10% 2913 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,330)              ($ 1,165.12)                    ($ 1,165.12)                         

($ -  )                             ($ -  )                                  
Wall Tag: 7 (2-HR Rated) As ; ( LF 30, 14'-7" H): LF 30 ($ -  )                             ($ -  )                                  

53 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 875 10% 962 ($ -  )                             ($ -  )                                  
54 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 714)                 ($ 200.48)                       ($ 513.22)                            

55 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 437 10% 481 ($ -  )                             ($ -  )                                  

56 No of Sheets (4'x8') EA 15 0% 15 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 466)                 ($ 150.36)                       ($ 315.75)                            
57 Tapping LF 656 10% 722 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 375)                 ($ 288.68)                       ($ 86.61)                              
58 Mudding LBs 68 10% 75 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 499)                 ($ 384.30)                       ($ 114.84)                            
59 Screws EA 1684 0% 1684 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 118)                 ($ 33.68)                         ($ 84.20)                              
60 6" Metal Studs @ 24" O.C. LF 219 10% 241 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 606)                 ($ 173.21)                       ($ 433.03)                            
61 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
62 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
63 3 1/2" Sound Attenuation Blanket Insulation SF 437 10% 481 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 765)                 ($ 192.46)                       ($ 572.56)                            
64 1/2" Resilient Channel @ 16" O.C LF 329 10% 362 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 423)                 ($ 173.64)                       ($ 249.01)                            
65 Acoustical Sealant & Firesafing @ All Penetrations LF 120 10% 132 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 106)                 ($ 52.80)                         ($ 52.80)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 (2-HR Rated) As ; ( LF 396, 14'-7" H): LF 396 ($ -  )                             ($ -  )                                  

66 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 22315 10% 24546 ($ -  )                             ($ -  )                                  

67 No of Sheets (4'x12') EA 511 0% 511 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 18,205)            ($ 5,113.85)                    ($ 13,091.46)                       

68 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 791 10% 870 ($ -  )                             ($ -  )                                  

69 No of Sheets (4'x8') EA 27 0% 27 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 741)                 ($ 271.84)                       ($ 468.93)                            
70 Tapping LF 11553 10% 12708 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 6,608)              ($ 5,083.28)                    ($ 1,524.98)                         
71 Mudding LBs 1202 10% 1322 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 8,789)              ($ 6,766.86)                    ($ 2,022.13)                         
72 Screws EA 25851 0% 25851 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,810)              ($ 517.03)                       ($ 1,292.57)                         
73 3-5/8" Metal Studs @ 24" O.C. LF 2888 10% 3177 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 6,163)              ($ 2,033.31)                    ($ 4,130.16)                         
74 3-5/8" Metal Runner @ Top LF 396 10% 436 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 845)                 ($ 278.92)                       ($ 566.55)                            
75 3-5/8" Metal Runner @ Bottom LF 396 10% 436 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 845)                 ($ 278.92)                       ($ 566.55)                            
76 3 1/2" Sound Attenuation Blanket Insulation SF 5776 10% 6354 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 10,103)            ($ 2,541.64)                    ($ 7,561.37)                         
77 1/2" Resilient Channel @ 16" O.C LF 4343 10% 4778 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 5,582)              ($ 2,293.21)                    ($ 3,288.52)                         
78 Acoustical Sealant & Firesafing @ All Penetrations LF 1585 10% 1743 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,395)              ($ 697.29)                       ($ 697.29)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 49, 14'-7" H): LF 49 ($ -  )                             ($ -  )                                  

79 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1429 10% 1572 ($ -  )                             ($ -  )                                  
80 No of Sheets (4'x12') EA 33 0% 33 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,166)              ($ 327.44)                       ($ 838.25)                            
81 1" Gypsum Wall Board Liner Panel SF 714 10% 786 ($ -  )                             ($ -  )                                  
82 No of Sheets (4'x8') EA 25 0% 25 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 1,965)              ($ 294.70)                       ($ 1,669.96)                         
83 Tapping LF 1072 10% 1179 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 613)                 ($ 471.52)                       ($ 141.46)                            
84 Mudding LBs 111 10% 123 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 815)                 ($ 627.68)                       ($ 187.57)                            
85 Screws EA 2751 0% 2751 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 193)                 ($ 55.01)                         ($ 137.53)                            
86 2 1/2" C-H Metal Studs @ 24" O.C. LF 357 10% 393 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 672)                 ($ 220.04)                       ($ 451.87)                            
87 2 1/2" C-H Metal Runner @ Top LF 49 10% 54 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 92)                   ($ 30.18)                         ($ 61.99)                              
88 2 1/2" J Metal Runner @ Bottom LF 49 10% 54 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 92)                   ($ 30.18)                         ($ 61.99)                              
89 Acoustical Sealant & Firesafing @ All Penetrations LF 98 10% 108 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 86)                   ($ 43.12)                         ($ 43.12)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 71, 15'-1" H): LF 71 ($ -  )                             ($ -  )                                  

90 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1065 10% 1171 ($ -  )                             ($ -  )                                  
91 No of Sheets (4'x12') EA 24 0% 24 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 1,635)              ($ 292.83)                       ($ 1,342.15)                         
92 Nails SF 1830 10% 2013 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 181)                 ($ 80.53)                         ($ 100.66)                            
93 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1065 10% 1171 ($ -  )                             ($ -  )                                  
94 No of Sheets (4'x12') EA 24 0% 24 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 742)                 ($ 244.03)                       ($ 497.82)                            
95 Tapping LF 532 10% 586 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 305)                 ($ 234.27)                       ($ 70.28)                              
96 Mudding LBs 55 10% 61 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 405)                 ($ 311.86)                       ($ 93.19)                              
97 Screws EA 1171 0% 1171 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 82)                   ($ 23.43)                         ($ 58.57)                              
98 6" Metal Studs @ 24" O.C. LF 538 10% 592 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 1,492)              ($ 426.28)                       ($ 1,065.71)                         
99 6" Metal Runner @ Top LF 71 10% 79 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 198)                 ($ 56.53)                         ($ 141.31)                            

100 6" Metal Runner @ Bottom LF 71 10% 79 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 198)                 ($ 56.53)                         ($ 141.31)                            
101 R-19 Kraft Paper Faced Batt Insulation SF 1076 10% 1184 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 2,688)              ($ 568.38)                       ($ 2,119.58)                         
102 Liquid Applied Weather Barrier SF 1076 10% 1184 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,030)              ($ 378.92)                       ($ 651.27)                            
103 Acoustical Sealant @ All Penetrations LF 143 10% 157 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 126)                 ($ 62.81)                         ($ 62.81)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 390, 15'-1" H): LF 390 ($ -  )                             ($ -  )                                  

104 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 5882 10% 6471 ($ -  )                             ($ -  )                                  
105 No of Sheets (4'x12') EA 135 0% 135 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 9,032)              ($ 1,617.65)                    ($ 7,414.24)                         
106 Nails SF 10110 10% 11121 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 1,001)              ($ 444.85)                       ($ 556.07)                            
107 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 5882 10% 6471 ($ -  )                             ($ -  )                                  
108 No of Sheets (4'x12') EA 135 0% 135 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 4,098)              ($ 1,348.04)                    ($ 2,750.01)                         
109 Tapping LF 2941 10% 3235 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,682)              ($ 1,294.12)                    ($ 388.24)                            
110 Mudding LBs 306 10% 336 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,238)              ($ 1,722.73)                    ($ 514.80)                            
111 Screws EA 6471 0% 6471 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 453)                 ($ 129.41)                       ($ 323.53)                            
112 10" Metal Studs @ 24" O.C. LF 2941 10% 3235 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 13,459)            ($ 2,847.07)                    ($ 10,611.80)                       
113 10" Metal Runner @ Top LF 390 10% 429 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 1,785)              ($ 377.52)                       ($ 1,407.12)                         
114 10" Metal Runner @ Bottom LF 390 10% 429 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 1,785)              ($ 377.52)                       ($ 1,407.12)                         
115 R-19 Kraft Paper Faced Batt Insulation SF 5882 10% 6471 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 14,688)            ($ 3,105.89)                    ($ 11,582.39)                       
116 Dryvit Air/air SF 5882 10% 6471 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 5,629)              ($ 2,070.59)                    ($ 3,558.83)                         
117 Dryvit Outsulation Plus MD System SF 5882 10% 6471 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 62,118)            ($ 38,564.82)                  ($ 23,553.01)                       
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A2.01 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 780 10% 858 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 686)                 ($ 343.20)                       ($ 343.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 82, 15'-1" H): LF 82 ($ -  )                             ($ -  )                                  
119 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1055 10% 1161 ($ -  )                             ($ -  )                                  
120 No of Sheets (4'x12') EA 24 0% 24 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 1,620)              ($ 290.24)                       ($ 1,330.25)                         
121 Nails SF 1814 10% 1995 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 180)                 ($ 79.81)                         ($ 99.77)                              
122 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1055 10% 1161 ($ -  )                             ($ -  )                                  
123 No of Sheets (4'x12') EA 24 0% 24 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 735)                 ($ 241.86)                       ($ 493.40)                            
124 Tapping LF 528 10% 580 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 302)                 ($ 232.19)                       ($ 69.66)                              
125 Mudding LBs 55 10% 60 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 401)                 ($ 309.09)                       ($ 92.36)                              
126 Screws EA 1161 0% 1161 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 81)                   ($ 23.22)                         ($ 58.05)                              
127 12" Metal Studs @ 24" O.C. LF 528 10% 580 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 2,722)              ($ 557.25)                       ($ 2,165.16)                         
128 12" Metal Runner @ Top LF 82 10% 90 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 423)                 ($ 86.59)                         ($ 336.45)                            
129 12" Metal Runner @ Bottom LF 82 10% 90 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 423)                 ($ 86.59)                         ($ 336.45)                            
130 R-19 Kraft Paper Faced Batt Insulation SF 1237 10% 1360 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 3,088)              ($ 653.03)                       ($ 2,435.27)                         
131 Dryvit Air/Water Resistive Barrier SF 1237 10% 1360 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,184)              ($ 435.36)                       ($ 748.27)                            
132 Dryvit Outsulation Plus MD System SF 1237 10% 1360 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 13,061)            ($ 8,108.50)                    ($ 4,952.17)                         
133 Acoustical Sealant @ All Penetrations LF 164 10% 180 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 144)                 ($ 72.16)                         ($ 72.16)                              

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 146, 14'-7" H): LF 146 ($ -  )                             ($ -  )                                  

134 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 4272 10% 4699 ($ -  )                             ($ -  )                                  

135 No of Sheets (4'x12') EA 98 0% 98 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 3,485)              ($ 978.92)                       ($ 2,506.03)                         
136 Tapping LF 2136 10% 2349 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,222)              ($ 939.76)                       ($ 281.93)                            
137 Mudding LBs 222 10% 244 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,625)              ($ 1,251.01)                    ($ 373.84)                            
138 Screws EA 4699 0% 4699 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 329)                 ($ 93.98)                         ($ 234.94)                            
139 3-5/8" Metal Studs @ 24" O.C. LF 1068 10% 1175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 2,279)              ($ 751.81)                       ($ 1,527.11)                         
140 3-5/8" Metal Runner @ Top LF 146 10% 161 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 313)                 ($ 103.13)                       ($ 209.48)                            
141 3-5/8" Metal Runner @ Bottom LF 146 10% 161 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 313)                 ($ 103.13)                       ($ 209.48)                            
142 3 1/2" Sound Attenuation Blanket Insulation SF 1830 10% 2013 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 3,200)              ($ 805.04)                       ($ 2,395.00)                         
143 Acoustical Sealant & Firesafing @ All Penetrations LF 293 10% 322 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 258)                 ($ 128.91)                       ($ 128.91)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 14'-7" H): LF 24 ($ -  )                             ($ -  )                                  

144 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 350 10% 385 ($ -  )                             ($ -  )                                  
145 No of Sheets (4'x12') EA 8 0% 8 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 285)                 ($ 80.19)                         ($ 205.29)                            
146 1" Gypsum Wall Board Liner Panel (On One Side) SF 350 10% 385 ($ -  )                             ($ -  )                                  
147 No of Sheets (4'x8') EA 12 0% 12 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 962)                 ($ 144.34)                       ($ 817.94)                            
148 Tapping LF 350 10% 385 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 200)                 ($ 153.96)                       ($ 46.19)                              
149 Mudding LBs 36 10% 40 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 266)                 ($ 204.96)                       ($ 61.25)                              
150 Screws EA 962 0% 962 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 67)                   ($ 19.25)                         ($ 48.11)                              
151 2 1/2" C-H Metal Studs @ 24" O.C. LF 175 10% 192 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 329)                 ($ 107.78)                       ($ 221.32)                            
152 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
153 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
154 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
SECOND FLOOR ($ -  )                             ($ -  )                                  

A2.02 A4.51-A4.52

Wall Tag: 4 As ; ( LF 2, 11'-8" H): LF 2 ($ -  )                             ($ -  )                                  

155 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 47 10% 51 ($ -  )                             ($ -  )                                  

156 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 33)                   ($ 10.70)                         ($ 21.82)                              
157 Tapping LF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 13)                   ($ 10.27)                         ($ 3.08)                                
158 Mudding LBs 2 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 18)                   ($ 13.67)                         ($ 4.09)                                
159 Screws EA 51 0% 51 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.03)                           ($ 2.57)                                
160 6" Metal Studs @ 24" O.C. LF 12 10% 13 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 32)                   ($ 9.24)                           ($ 23.11)                              
161 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
162 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
163 3 1/2" Sound Attenuation Blanket Insulation SF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 41)                   ($ 10.27)                         ($ 30.55)                              
164 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 5 As ; ( LF 52, 11'-8" H): LF 52 ($ -  )                             ($ -  )                                  

165 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 1657 10% 1823 ($ -  )                             ($ -  )                                  

166 No of Sheets (4'x12') EA 38 0% 38 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,352)              ($ 379.76)                       ($ 972.19)                            
167 Tapping LF 829 10% 911 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 474)                 ($ 364.57)                       ($ 109.37)                            
168 Mudding LBs 86 10% 95 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 630)                 ($ 485.32)                       ($ 145.03)                            
169 Screws EA 1823 0% 1823 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 128)                 ($ 36.46)                         ($ 91.14)                              
170 3-5/8" Metal Studs @ 24" O.C. LF 303 10% 334 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 647)                 ($ 213.61)                       ($ 433.89)                            
171 3-5/8" Metal Runner @ Top LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
172 3-5/8" Metal Runner @ Bottom LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
173 Acoustical Sealant @ All Penetrations LF 208 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 183)                 ($ 91.52)                         ($ 91.52)                              

($ -  )                             ($ -  )                                  
Wall Tag: 6 (1-HR Rated) As ; ( LF 796, 11'-8" H): LF 796 ($ -  )                             ($ -  )                                  

174 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 26469 10% 29116 ($ -  )                             ($ -  )                                  

175 No of Sheets (4'x12') EA 607 0% 607 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 21,595)            ($ 6,065.88)                    ($ 15,528.66)                       

176 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1399 10% 1539 ($ -  )                             ($ -  )                                  

177 No of Sheets (4'x8') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,310)              ($ 480.79)                       ($ 829.36)                            
178 Tapping LF 13934 10% 15327 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 7,970)              ($ 6,130.95)                    ($ 1,839.29)                         
179 Mudding LBs 1449 10% 1594 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 10,600)            ($ 8,161.52)                    ($ 2,438.89)                         
180 Screws EA 31424 0% 31424 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,200)              ($ 628.48)                       ($ 1,571.20)                         
181 3-5/8" Metal Studs @ 24" O.C. LF 4645 10% 5109 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 9,912)              ($ 3,269.84)                    ($ 6,641.86)                         
182 3-5/8" Metal Runner @ Top LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
183 3-5/8" Metal Runner @ Bottom LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
184 3 1/2" Sound Attenuation Blanket Insulation SF 9289 10% 10218 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 16,247)            ($ 4,087.30)                    ($ 12,159.72)                       
185 1/2" Resilient Channel @ 16" O.C LF 6984 10% 7683 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 8,976)              ($ 3,687.79)                    ($ 5,288.39)                         
186 Acoustical Sealant & Firesafing @ All Penetrations LF 3184 10% 3502 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,802)              ($ 1,400.96)                    ($ 1,400.96)                         

($ -  )                             ($ -  )                                  



A2.02 A4.51-A4.52

Wall Tag: 7 (1-HR Rated) As ; ( LF 40, 11'-8" H): LF 40 ($ -  )                             ($ -  )                                  
187 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 934 10% 1027 ($ -  )                             ($ -  )                                  
188 No of Sheets (4'x12') EA 21 0% 21 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 762)                 ($ 213.95)                       ($ 547.71)                            

189 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 467 10% 513 ($ -  )                             ($ -  )                                  

190 No of Sheets (4'x8') EA 16 0% 16 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 497)                 ($ 160.46)                       ($ 336.97)                            
191 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 401)                 ($ 308.09)                       ($ 92.43)                              
192 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.13)                       ($ 122.56)                            
193 Screws EA 1797 0% 1797 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 126)                 ($ 35.94)                         ($ 89.86)                              
194 6" Metal Studs @ 24" O.C. LF 233 10% 257 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 647)                 ($ 184.85)                       ($ 462.13)                            
195 6" Metal Runner @ Top LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
196 6" Metal Runner @ Bottom LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
197 3 1/2" Sound Attenuation Blanket Insulation SF 467 10% 513 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 816)                 ($ 205.39)                       ($ 611.04)                            
198 1/2" Resilient Channel @ 16" O.C LF 351 10% 386 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 451)                 ($ 185.32)                       ($ 265.75)                            
199 Acoustical Sealant & Firesafing @ All Penetrations LF 160 10% 176 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 141)                 ($ 70.40)                         ($ 70.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Corridor (1-HR Rated) As ; ( LF 50, 11'-8" H): LF 50 ($ -  )                             ($ -  )                                  

200 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 2031 10% 2234 ($ -  )                             ($ -  )                                  

201 No of Sheets (4'x12') EA 47 0% 47 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,657)              ($ 465.34)                       ($ 1,191.27)                         
202 Tapping LF 1015 10% 1117 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 581)                 ($ 446.73)                       ($ 134.02)                            
203 Mudding LBs 106 10% 116 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 772)                 ($ 594.68)                       ($ 177.71)                            
204 Screws EA 2234 0% 2234 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 156)                 ($ 44.67)                         ($ 111.68)                            
205 3-5/8" Metal Studs @ 24" O.C. LF 292 10% 321 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 623)                 ($ 205.39)                       ($ 417.20)                            
206 3-5/8" Metal Runner @ Top LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
207 3-5/8" Metal Runner @ Bottom LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
208 3 1/2" Sound Attenuation Blanket Insulation SF 584 10% 642 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,021)              ($ 256.74)                       ($ 763.80)                            
209 1/2" Resilient Channel @ 16" O.C LF 439 10% 483 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 564)                 ($ 231.65)                       ($ 332.19)                            
210 Acoustical Sealant & Firesafing @ All Penetrations LF 200 10% 220 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 176)                 ($ 88.00)                         ($ 88.00)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 130 , 11'-8" H): LF 130 ($ -  )                             ($ -  )                                  

211 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 6068 10% 6675 ($ -  )                             ($ -  )                                  

212 No of Sheets (4'x12') EA 139 0% 139 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 4,951)              ($ 1,390.68)                    ($ 3,560.13)                         
213 Tapping LF 3034 10% 3338 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,736)              ($ 1,335.05)                    ($ 400.51)                            
214 Mudding LBs 316 10% 347 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,308)              ($ 1,777.22)                    ($ 531.08)                            
215 Screws EA 6675 0% 6675 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 467)                 ($ 133.50)                       ($ 333.76)                            
216 3-5/8" Metal Studs @ 24" O.C. LF 759 10% 834 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,619)              ($ 534.02)                       ($ 1,084.73)                         
217 3-5/8" Metal Runner @ Top LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
218 3-5/8" Metal Runner @ Bottom LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
219 3 1/2" Sound Attenuation Blanket Insulation SF 1517 10% 1669 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,653)              ($ 667.52)                       ($ 1,985.88)                         
220 1/2" Resilient Channel @ 16" O.C LF 1141 10% 1255 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 1,466)              ($ 602.28)                       ($ 863.68)                            
221 Acoustical Sealant & Firesafing @ All Penetrations LF 520 10% 572 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 458)                 ($ 228.80)                       ($ 228.80)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 62, 11'-8" H): LF 62 ($ -  )                             ($ -  )                                  

222 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1447 10% 1592 ($ -  )                             ($ -  )                                  
223 No of Sheets (4'x12') EA 33 0% 33 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,181)              ($ 331.62)                       ($ 848.95)                            
224 1" Gypsum Wall Board Liner Panel SF 724 10% 796 ($ -  )                             ($ -  )                                  
225 No of Sheets (4'x8') EA 25 0% 25 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 1,990)              ($ 298.46)                       ($ 1,691.27)                         
226 Tapping LF 1085 10% 1194 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 621)                 ($ 477.54)                       ($ 143.26)                            
227 Mudding LBs 113 10% 124 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 826)                 ($ 635.70)                       ($ 189.96)                            
228 Screws EA 2786 0% 2786 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 195)                 ($ 55.71)                         ($ 139.28)                            
229 2 1/2" C-H Metal Studs @ 24" O.C. LF 362 10% 398 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 680)                 ($ 222.85)                       ($ 457.64)                            
230 2 1/2" C-H Metal Runner @ Top LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
231 2 1/2" J Metal Runner @ Bottom LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
232 Acoustical Sealant & Firesafing @ All Penetrations LF 124 10% 136 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 109)                 ($ 54.56)                         ($ 54.56)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 30, 12'-2" H): LF 30 ($ -  )                             ($ -  )                                  

233 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
234 No of Sheets (4'x12') EA 8 0% 8 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 560)                 ($ 100.38)                       ($ 460.06)                            
235 Nails SF 627 10% 690 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 62)                   ($ 27.60)                         ($ 34.50)                              
236 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
237 No of Sheets (4'x12') EA 8 0% 8 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 254)                 ($ 83.65)                         ($ 170.64)                            
238 Tapping LF 183 10% 201 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 104)                 ($ 80.30)                         ($ 24.09)                              
239 Mudding LBs 19 10% 21 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 139)                 ($ 106.90)                       ($ 31.94)                              
240 Screws EA 402 0% 402 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 28)                   ($ 8.03)                           ($ 20.08)                              
241 6" Metal Studs @ 24" O.C. LF 183 10% 201 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 506)                 ($ 144.54)                       ($ 361.36)                            
242 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
243 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
244 R-19 Kraft Paper Faced Batt Insulation SF 365 10% 402 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 911)                 ($ 192.73)                       ($ 718.70)                            
245 Liquid Applied Weather Barrier SF 365 10% 402 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 349)                 ($ 128.48)                       ($ 220.83)                            
246 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 140, 12'-2" H): LF 140 ($ -  )                             ($ -  )                                  

247 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
248 No of Sheets (4'x12') EA 39 0% 39 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 2,615)              ($ 468.43)                       ($ 2,146.97)                         
249 Nails SF 2928 10% 3220 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 290)                 ($ 128.82)                       ($ 161.02)                            
250 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
251 No of Sheets (4'x12') EA 39 0% 39 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,187)              ($ 390.36)                       ($ 796.33)                            
252 Tapping LF 852 10% 937 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 487)                 ($ 374.74)                       ($ 112.42)                            
253 Mudding LBs 89 10% 97 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 648)                 ($ 498.86)                       ($ 149.07)                            
254 Screws EA 1874 0% 1874 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 131)                 ($ 37.47)                         ($ 93.69)                              
255 10" Metal Studs @ 24" O.C. LF 852 10% 937 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 3,897)              ($ 824.44)                       ($ 3,072.90)                         
256 10" Metal Runner @ Top LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
257 10" Metal Runner @ Bottom LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
258 R-19 Kraft Paper Faced Batt Insulation SF 1703 10% 1874 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 4,253)              ($ 899.38)                       ($ 3,353.96)                         
259 Dryvit Air/Water Resistive Barrier SF 1703 10% 1874 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,630)              ($ 599.59)                       ($ 1,030.54)                         
260 Dryvit Outsulation Plus MD System SF 1703 10% 1874 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 17,988)            ($ 11,167.36)                  ($ 6,820.33)                         



261

A2.02 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 246)                 ($ 123.20)                       ($ 123.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 331, 12'-2" H): LF 331 ($ -  )                             ($ -  )                                  
262 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
263 No of Sheets (4'x12') EA 92 0% 92 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 6,184)              ($ 1,107.50)                    ($ 5,076.05)                         
264 Nails SF 6922 10% 7614 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 685)                 ($ 304.56)                       ($ 380.70)                            
265 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
266 No of Sheets (4'x12') EA 92 0% 92 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,806)              ($ 922.92)                       ($ 1,882.75)                         
267 Tapping LF 2014 10% 2215 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,152)              ($ 886.00)                       ($ 265.80)                            
268 Mudding LBs 209 10% 230 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,532)              ($ 1,179.44)                    ($ 352.45)                            
269 Screws EA 4430 0% 4430 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 310)                 ($ 88.60)                         ($ 221.50)                            
270 12" Metal Studs @ 24" O.C. LF 2014 10% 2215 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 10,388)            ($ 2,126.40)                    ($ 8,261.96)                         
271 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
272 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
273 R-19 Kraft Paper Faced Batt Insulation SF 4027 10% 4430 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 10,056)            ($ 2,126.40)                    ($ 7,929.71)                         
274 Dryvit Air/Water Resistive Barrier SF 4027 10% 4430 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 3,854)              ($ 1,417.60)                    ($ 2,436.50)                         
275 Dryvit Outsulation Plus MD System SF 4027 10% 4430 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 42,528)            ($ 26,402.83)                  ($ 16,125.22)                       
276 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 143, 11'-8" H): LF 143 ($ -  )                             ($ -  )                                  

277 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 3338 10% 3672 ($ -  )                             ($ -  )                                  

278 No of Sheets (4'x12') EA 76 0% 76 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 2,723)              ($ 764.98)                       ($ 1,958.34)                         
279 Tapping LF 1669 10% 1836 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 955)                 ($ 734.38)                       ($ 220.31)                            
280 Mudding LBs 174 10% 191 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,270)              ($ 977.61)                       ($ 292.14)                            
281 Screws EA 3672 0% 3672 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 257)                 ($ 73.44)                         ($ 183.59)                            
282 3-5/8" Metal Studs @ 24" O.C. LF 835 10% 918 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,781)              ($ 587.50)                       ($ 1,193.37)                         
283 3-5/8" Metal Runner @ Top LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
284 3-5/8" Metal Runner @ Bottom LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
285 3 1/2" Sound Attenuation Blanket Insulation SF 1529 10% 1682 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,674)              ($ 672.76)                       ($ 2,001.47)                         
286 Acoustical Sealant & Firesafing @ All Penetrations LF 286 10% 315 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 252)                 ($ 125.86)                       ($ 125.86)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 11'-8" H): LF 24 ($ -  )                             ($ -  )                                  

287 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
288 No of Sheets (4'x12') EA 6 0% 6 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 228)                 ($ 64.19)                         ($ 164.31)                            
289 1" Gypsum Wall Board Liner Panel (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
290 No of Sheets (4'x8') EA 10 0% 10 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 770)                 ($ 115.53)                       ($ 654.69)                            
291 Tapping LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 160)                 ($ 123.24)                       ($ 36.97)                              
292 Mudding LBs 29 10% 32 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 213)                 ($ 164.05)                       ($ 49.02)                              
293 Screws EA 770 0% 770 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 54)                   ($ 15.40)                         ($ 38.51)                              
294 2 1/2" C-H Metal Studs @ 24" O.C. LF 140 10% 154 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 263)                 ($ 86.26)                         ($ 177.15)                            
295 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
296 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
297 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
THIRD FLOOR ($ -  )                             ($ -  )                                  

A2.02 A4.51-A4.52

Wall Tag: 4 As ; ( LF 2, 11'-8" H): LF 2 ($ -  )                             ($ -  )                                  

298 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 47 10% 51 ($ -  )                             ($ -  )                                  

299 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 33)                   ($ 10.70)                         ($ 21.82)                              
300 Tapping LF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 13)                   ($ 10.27)                         ($ 3.08)                                
301 Mudding LBs 2 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 18)                   ($ 13.67)                         ($ 4.09)                                
302 Screws EA 51 0% 51 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.03)                           ($ 2.57)                                
303 6" Metal Studs @ 24" O.C. LF 12 10% 13 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 32)                   ($ 9.24)                           ($ 23.11)                              
304 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
305 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
306 3 1/2" Sound Attenuation Blanket Insulation SF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 41)                   ($ 10.27)                         ($ 30.55)                              
307 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 5 As ; ( LF 52, 11'-8" H): LF 52 ($ -  )                             ($ -  )                                  

308 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 1657 10% 1823 ($ -  )                             ($ -  )                                  

309 No of Sheets (4'x12') EA 38 0% 38 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,352)              ($ 379.76)                       ($ 972.19)                            
310 Tapping LF 829 10% 911 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 474)                 ($ 364.57)                       ($ 109.37)                            
311 Mudding LBs 86 10% 95 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 630)                 ($ 485.32)                       ($ 145.03)                            
312 Screws EA 1823 0% 1823 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 128)                 ($ 36.46)                         ($ 91.14)                              
313 3-5/8" Metal Studs @ 24" O.C. LF 303 10% 334 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 647)                 ($ 213.61)                       ($ 433.89)                            
314 3-5/8" Metal Runner @ Top LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
315 3-5/8" Metal Runner @ Bottom LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
316 Acoustical Sealant @ All Penetrations LF 208 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 183)                 ($ 91.52)                         ($ 91.52)                              

($ -  )                             ($ -  )                                  
Wall Tag: 6 (1-HR Rated) As ; ( LF 796, 11'-8" H): LF 796 ($ -  )                             ($ -  )                                  

317 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 26469 10% 29116 ($ -  )                             ($ -  )                                  

318 No of Sheets (4'x12') EA 607 0% 607 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 21,595)            ($ 6,065.88)                    ($ 15,528.66)                       

319 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1399 10% 1539 ($ -  )                             ($ -  )                                  

320 No of Sheets (4'x8') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,310)              ($ 480.79)                       ($ 829.36)                            
321 Tapping LF 13934 10% 15327 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 7,970)              ($ 6,130.95)                    ($ 1,839.29)                         
322 Mudding LBs 1449 10% 1594 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 10,600)            ($ 8,161.52)                    ($ 2,438.89)                         
323 Screws EA 31424 0% 31424 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,200)              ($ 628.48)                       ($ 1,571.20)                         
324 3-5/8" Metal Studs @ 24" O.C. LF 4645 10% 5109 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 9,912)              ($ 3,269.84)                    ($ 6,641.86)                         
325 3-5/8" Metal Runner @ Top LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
326 3-5/8" Metal Runner @ Bottom LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
327 3 1/2" Sound Attenuation Blanket Insulation SF 9289 10% 10218 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 16,247)            ($ 4,087.30)                    ($ 12,159.72)                       
328 1/2" Resilient Channel @ 16" O.C LF 6984 10% 7683 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 8,976)              ($ 3,687.79)                    ($ 5,288.39)                         
329 Acoustical Sealant & Firesafing @ All Penetrations LF 3184 10% 3502 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,802)              ($ 1,400.96)                    ($ 1,400.96)                         

($ -  )                             ($ -  )                                  



A2.02 A4.51-A4.52

Wall Tag: 7 (1-HR Rated) As ; ( LF 40, 11'-8" H): LF 40 ($ -  )                             ($ -  )                                  
330 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 934 10% 1027 ($ -  )                             ($ -  )                                  
331 No of Sheets (4'x12') EA 21 0% 21 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 762)                 ($ 213.95)                       ($ 547.71)                            

332 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 467 10% 513 ($ -  )                             ($ -  )                                  

333 No of Sheets (4'x8') EA 16 0% 16 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 497)                 ($ 160.46)                       ($ 336.97)                            
334 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 401)                 ($ 308.09)                       ($ 92.43)                              
335 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.13)                       ($ 122.56)                            
336 Screws EA 1797 0% 1797 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 126)                 ($ 35.94)                         ($ 89.86)                              
337 6" Metal Studs @ 24" O.C. LF 233 10% 257 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 647)                 ($ 184.85)                       ($ 462.13)                            
338 6" Metal Runner @ Top LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
339 6" Metal Runner @ Bottom LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
340 3 1/2" Sound Attenuation Blanket Insulation SF 467 10% 513 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 816)                 ($ 205.39)                       ($ 611.04)                            
341 1/2" Resilient Channel @ 16" O.C LF 351 10% 386 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 451)                 ($ 185.32)                       ($ 265.75)                            
342 Acoustical Sealant & Firesafing @ All Penetrations LF 160 10% 176 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 141)                 ($ 70.40)                         ($ 70.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Corridor (1-HR Rated) As ; ( LF 50, 11'-8" H): LF 50 ($ -  )                             ($ -  )                                  

343 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 2031 10% 2234 ($ -  )                             ($ -  )                                  

344 No of Sheets (4'x12') EA 47 0% 47 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,657)              ($ 465.34)                       ($ 1,191.27)                         
345 Tapping LF 1015 10% 1117 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 581)                 ($ 446.73)                       ($ 134.02)                            
346 Mudding LBs 106 10% 116 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 772)                 ($ 594.68)                       ($ 177.71)                            
347 Screws EA 2234 0% 2234 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 156)                 ($ 44.67)                         ($ 111.68)                            
348 3-5/8" Metal Studs @ 24" O.C. LF 292 10% 321 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 623)                 ($ 205.39)                       ($ 417.20)                            
349 3-5/8" Metal Runner @ Top LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
350 3-5/8" Metal Runner @ Bottom LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
351 3 1/2" Sound Attenuation Blanket Insulation SF 584 10% 642 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,021)              ($ 256.74)                       ($ 763.80)                            
352 1/2" Resilient Channel @ 16" O.C LF 439 10% 483 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 564)                 ($ 231.65)                       ($ 332.19)                            
353 Acoustical Sealant & Firesafing @ All Penetrations LF 200 10% 220 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 176)                 ($ 88.00)                         ($ 88.00)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 130 , 11'-8" H): LF 130 ($ -  )                             ($ -  )                                  

354 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 6068 10% 6675 ($ -  )                             ($ -  )                                  

355 No of Sheets (4'x12') EA 139 0% 139 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 4,951)              ($ 1,390.68)                    ($ 3,560.13)                         
356 Tapping LF 3034 10% 3338 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,736)              ($ 1,335.05)                    ($ 400.51)                            
357 Mudding LBs 316 10% 347 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,308)              ($ 1,777.22)                    ($ 531.08)                            
358 Screws EA 6675 0% 6675 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 467)                 ($ 133.50)                       ($ 333.76)                            
359 3-5/8" Metal Studs @ 24" O.C. LF 759 10% 834 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,619)              ($ 534.02)                       ($ 1,084.73)                         
360 3-5/8" Metal Runner @ Top LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
361 3-5/8" Metal Runner @ Bottom LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
362 3 1/2" Sound Attenuation Blanket Insulation SF 1517 10% 1669 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,653)              ($ 667.52)                       ($ 1,985.88)                         
363 1/2" Resilient Channel @ 16" O.C LF 1141 10% 1255 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 1,466)              ($ 602.28)                       ($ 863.68)                            
364 Acoustical Sealant & Firesafing @ All Penetrations LF 520 10% 572 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 458)                 ($ 228.80)                       ($ 228.80)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 62, 11'-8" H): LF 62 ($ -  )                             ($ -  )                                  

365 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1447 10% 1592 ($ -  )                             ($ -  )                                  
366 No of Sheets (4'x12') EA 33 0% 33 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,181)              ($ 331.62)                       ($ 848.95)                            
367 1" Gypsum Wall Board Liner Panel SF 724 10% 796 ($ -  )                             ($ -  )                                  
368 No of Sheets (4'x8') EA 25 0% 25 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 1,990)              ($ 298.46)                       ($ 1,691.27)                         
369 Tapping LF 1085 10% 1194 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 621)                 ($ 477.54)                       ($ 143.26)                            
370 Mudding LBs 113 10% 124 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 826)                 ($ 635.70)                       ($ 189.96)                            
371 Screws EA 2786 0% 2786 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 195)                 ($ 55.71)                         ($ 139.28)                            
372 2 1/2" C-H Metal Studs @ 24" O.C. LF 362 10% 398 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 680)                 ($ 222.85)                       ($ 457.64)                            
373 2 1/2" C-H Metal Runner @ Top LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
374 2 1/2" J Metal Runner @ Bottom LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
375 Acoustical Sealant & Firesafing @ All Penetrations LF 124 10% 136 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 109)                 ($ 54.56)                         ($ 54.56)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 30, 12'-2" H): LF 30 ($ -  )                             ($ -  )                                  

376 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
377 No of Sheets (4'x12') EA 8 0% 8 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 560)                 ($ 100.38)                       ($ 460.06)                            
378 Nails SF 627 10% 690 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 62)                   ($ 27.60)                         ($ 34.50)                              
379 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
380 No of Sheets (4'x12') EA 8 0% 8 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 254)                 ($ 83.65)                         ($ 170.64)                            
381 Tapping LF 183 10% 201 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 104)                 ($ 80.30)                         ($ 24.09)                              
382 Mudding LBs 19 10% 21 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 139)                 ($ 106.90)                       ($ 31.94)                              
383 Screws EA 402 0% 402 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 28)                   ($ 8.03)                           ($ 20.08)                              
384 6" Metal Studs @ 24" O.C. LF 183 10% 201 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 506)                 ($ 144.54)                       ($ 361.36)                            
385 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
386 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
387 R-19 Kraft Paper Faced Batt Insulation SF 365 10% 402 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 911)                 ($ 192.73)                       ($ 718.70)                            
388 Liquid Applied Weather Barrier SF 365 10% 402 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 349)                 ($ 128.48)                       ($ 220.83)                            
389 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 140, 12'-2" H): LF 140 ($ -  )                             ($ -  )                                  

390 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
391 No of Sheets (4'x12') EA 39 0% 39 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 2,615)              ($ 468.43)                       ($ 2,146.97)                         
392 Nails SF 2928 10% 3220 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 290)                 ($ 128.82)                       ($ 161.02)                            
393 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
394 No of Sheets (4'x12') EA 39 0% 39 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,187)              ($ 390.36)                       ($ 796.33)                            
395 Tapping LF 852 10% 937 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 487)                 ($ 374.74)                       ($ 112.42)                            
396 Mudding LBs 89 10% 97 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 648)                 ($ 498.86)                       ($ 149.07)                            
397 Screws EA 1874 0% 1874 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 131)                 ($ 37.47)                         ($ 93.69)                              
398 10" Metal Studs @ 24" O.C. LF 852 10% 937 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 3,897)              ($ 824.44)                       ($ 3,072.90)                         
399 10" Metal Runner @ Top LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
400 10" Metal Runner @ Bottom LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
401 R-19 Kraft Paper Faced Batt Insulation SF 1703 10% 1874 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 4,253)              ($ 899.38)                       ($ 3,353.96)                         
402 Dryvit Air/Water Resistive Barrier SF 1703 10% 1874 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,630)              ($ 599.59)                       ($ 1,030.54)                         
403 Dryvit Outsulation Plus MD System SF 1703 10% 1874 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 17,988)            ($ 11,167.36)                  ($ 6,820.33)                         



404

A2.02 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 246)                 ($ 123.20)                       ($ 123.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 331, 12'-2" H): LF 331 ($ -  )                             ($ -  )                                  
405 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
406 No of Sheets (4'x12') EA 92 0% 92 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 6,184)              ($ 1,107.50)                    ($ 5,076.05)                         
407 Nails SF 6922 10% 7614 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 685)                 ($ 304.56)                       ($ 380.70)                            
408 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
409 No of Sheets (4'x12') EA 92 0% 92 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,806)              ($ 922.92)                       ($ 1,882.75)                         
410 Tapping LF 2014 10% 2215 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,152)              ($ 886.00)                       ($ 265.80)                            
411 Mudding LBs 209 10% 230 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,532)              ($ 1,179.44)                    ($ 352.45)                            
412 Screws EA 4430 0% 4430 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 310)                 ($ 88.60)                         ($ 221.50)                            
413 12" Metal Studs @ 24" O.C. LF 2014 10% 2215 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 10,388)            ($ 2,126.40)                    ($ 8,261.96)                         
414 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
415 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
416 R-19 Kraft Paper Faced Batt Insulation SF 4027 10% 4430 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 10,056)            ($ 2,126.40)                    ($ 7,929.71)                         
417 Dryvit Air/Water Resistive Barrier SF 4027 10% 4430 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 3,854)              ($ 1,417.60)                    ($ 2,436.50)                         
418 Dryvit Outsulation Plus MD System SF 4027 10% 4430 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 42,528)            ($ 26,402.83)                  ($ 16,125.22)                       
419 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 143, 11'-8" H): LF 143 ($ -  )                             ($ -  )                                  

420 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 3338 10% 3672 ($ -  )                             ($ -  )                                  

421 No of Sheets (4'x12') EA 76 0% 76 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 2,723)              ($ 764.98)                       ($ 1,958.34)                         
422 Tapping LF 1669 10% 1836 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 955)                 ($ 734.38)                       ($ 220.31)                            
423 Mudding LBs 174 10% 191 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,270)              ($ 977.61)                       ($ 292.14)                            
424 Screws EA 3672 0% 3672 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 257)                 ($ 73.44)                         ($ 183.59)                            
425 3-5/8" Metal Studs @ 24" O.C. LF 835 10% 918 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,781)              ($ 587.50)                       ($ 1,193.37)                         
426 3-5/8" Metal Runner @ Top LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
427 3-5/8" Metal Runner @ Bottom LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
428 3 1/2" Sound Attenuation Blanket Insulation SF 1529 10% 1682 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,674)              ($ 672.76)                       ($ 2,001.47)                         
429 Acoustical Sealant & Firesafing @ All Penetrations LF 286 10% 315 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 252)                 ($ 125.86)                       ($ 125.86)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 11'-8" H): LF 24 ($ -  )                             ($ -  )                                  

430 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
431 No of Sheets (4'x12') EA 6 0% 6 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 228)                 ($ 64.19)                         ($ 164.31)                            
432 1" Gypsum Wall Board Liner Panel (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
433 No of Sheets (4'x8') EA 10 0% 10 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 770)                 ($ 115.53)                       ($ 654.69)                            
434 Tapping LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 160)                 ($ 123.24)                       ($ 36.97)                              
435 Mudding LBs 29 10% 32 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 213)                 ($ 164.05)                       ($ 49.02)                              
436 Screws EA 770 0% 770 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 54)                   ($ 15.40)                         ($ 38.51)                              
437 2 1/2" C-H Metal Studs @ 24" O.C. LF 140 10% 154 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 263)                 ($ 86.26)                         ($ 177.15)                            
438 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
439 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
440 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
FOURTH FLOOR ($ -  )                             ($ -  )                                  

A2.02 A4.51-A4.52

Wall Tag: 4 As ; ( LF 2, 11'-8" H): LF 2 ($ -  )                             ($ -  )                                  

441 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 47 10% 51 ($ -  )                             ($ -  )                                  

442 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 33)                   ($ 10.70)                         ($ 21.82)                              
443 Tapping LF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 13)                   ($ 10.27)                         ($ 3.08)                                
444 Mudding LBs 2 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 18)                   ($ 13.67)                         ($ 4.09)                                
445 Screws EA 51 0% 51 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.03)                           ($ 2.57)                                
446 6" Metal Studs @ 24" O.C. LF 12 10% 13 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 32)                   ($ 9.24)                           ($ 23.11)                              
447 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
448 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
449 3 1/2" Sound Attenuation Blanket Insulation SF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 41)                   ($ 10.27)                         ($ 30.55)                              
450 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 5 As ; ( LF 52, 11'-8" H): LF 52 ($ -  )                             ($ -  )                                  

451 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 1657 10% 1823 ($ -  )                             ($ -  )                                  

452 No of Sheets (4'x12') EA 38 0% 38 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,352)              ($ 379.76)                       ($ 972.19)                            
453 Tapping LF 829 10% 911 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 474)                 ($ 364.57)                       ($ 109.37)                            
454 Mudding LBs 86 10% 95 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 630)                 ($ 485.32)                       ($ 145.03)                            
455 Screws EA 1823 0% 1823 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 128)                 ($ 36.46)                         ($ 91.14)                              
456 3-5/8" Metal Studs @ 24" O.C. LF 303 10% 334 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 647)                 ($ 213.61)                       ($ 433.89)                            
457 3-5/8" Metal Runner @ Top LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
458 3-5/8" Metal Runner @ Bottom LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
459 Acoustical Sealant @ All Penetrations LF 208 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 183)                 ($ 91.52)                         ($ 91.52)                              

($ -  )                             ($ -  )                                  
Wall Tag: 6 (1-HR Rated) As ; ( LF 796, 11'-8" H): LF 796 ($ -  )                             ($ -  )                                  

460 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 26469 10% 29116 ($ -  )                             ($ -  )                                  

461 No of Sheets (4'x12') EA 607 0% 607 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 21,595)            ($ 6,065.88)                    ($ 15,528.66)                       

462 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1399 10% 1539 ($ -  )                             ($ -  )                                  

463 No of Sheets (4'x8') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,310)              ($ 480.79)                       ($ 829.36)                            
464 Tapping LF 13934 10% 15327 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 7,970)              ($ 6,130.95)                    ($ 1,839.29)                         
465 Mudding LBs 1449 10% 1594 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 10,600)            ($ 8,161.52)                    ($ 2,438.89)                         
466 Screws EA 31424 0% 31424 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,200)              ($ 628.48)                       ($ 1,571.20)                         
467 3-5/8" Metal Studs @ 24" O.C. LF 4645 10% 5109 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 9,912)              ($ 3,269.84)                    ($ 6,641.86)                         
468 3-5/8" Metal Runner @ Top LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
469 3-5/8" Metal Runner @ Bottom LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
470 3 1/2" Sound Attenuation Blanket Insulation SF 9289 10% 10218 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 16,247)            ($ 4,087.30)                    ($ 12,159.72)                       
471 1/2" Resilient Channel @ 16" O.C LF 6984 10% 7683 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 8,976)              ($ 3,687.79)                    ($ 5,288.39)                         
472 Acoustical Sealant & Firesafing @ All Penetrations LF 3184 10% 3502 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,802)              ($ 1,400.96)                    ($ 1,400.96)                         

($ -  )                             ($ -  )                                  



A2.02 A4.51-A4.52

Wall Tag: 7 (1-HR Rated) As ; ( LF 40, 11'-8" H): LF 40 ($ -  )                             ($ -  )                                  
473 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 934 10% 1027 ($ -  )                             ($ -  )                                  
474 No of Sheets (4'x12') EA 21 0% 21 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 762)                 ($ 213.95)                       ($ 547.71)                            

475 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 467 10% 513 ($ -  )                             ($ -  )                                  

476 No of Sheets (4'x8') EA 16 0% 16 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 497)                 ($ 160.46)                       ($ 336.97)                            
477 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 401)                 ($ 308.09)                       ($ 92.43)                              
478 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.13)                       ($ 122.56)                            
479 Screws EA 1797 0% 1797 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 126)                 ($ 35.94)                         ($ 89.86)                              
480 6" Metal Studs @ 24" O.C. LF 233 10% 257 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 647)                 ($ 184.85)                       ($ 462.13)                            
481 6" Metal Runner @ Top LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
482 6" Metal Runner @ Bottom LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
483 3 1/2" Sound Attenuation Blanket Insulation SF 467 10% 513 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 816)                 ($ 205.39)                       ($ 611.04)                            
484 1/2" Resilient Channel @ 16" O.C LF 351 10% 386 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 451)                 ($ 185.32)                       ($ 265.75)                            
485 Acoustical Sealant & Firesafing @ All Penetrations LF 160 10% 176 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 141)                 ($ 70.40)                         ($ 70.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Corridor (1-HR Rated) As ; ( LF 50, 11'-8" H): LF 50 ($ -  )                             ($ -  )                                  

486 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 2031 10% 2234 ($ -  )                             ($ -  )                                  

487 No of Sheets (4'x12') EA 47 0% 47 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,657)              ($ 465.34)                       ($ 1,191.27)                         
488 Tapping LF 1015 10% 1117 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 581)                 ($ 446.73)                       ($ 134.02)                            
489 Mudding LBs 106 10% 116 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 772)                 ($ 594.68)                       ($ 177.71)                            
490 Screws EA 2234 0% 2234 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 156)                 ($ 44.67)                         ($ 111.68)                            
491 3-5/8" Metal Studs @ 24" O.C. LF 292 10% 321 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 623)                 ($ 205.39)                       ($ 417.20)                            
492 3-5/8" Metal Runner @ Top LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
493 3-5/8" Metal Runner @ Bottom LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
494 3 1/2" Sound Attenuation Blanket Insulation SF 584 10% 642 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,021)              ($ 256.74)                       ($ 763.80)                            
495 1/2" Resilient Channel @ 16" O.C LF 439 10% 483 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 564)                 ($ 231.65)                       ($ 332.19)                            
496 Acoustical Sealant & Firesafing @ All Penetrations LF 200 10% 220 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 176)                 ($ 88.00)                         ($ 88.00)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 130 , 11'-8" H): LF 130 ($ -  )                             ($ -  )                                  

497 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 6068 10% 6675 ($ -  )                             ($ -  )                                  

498 No of Sheets (4'x12') EA 139 0% 139 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 4,951)              ($ 1,390.68)                    ($ 3,560.13)                         
499 Tapping LF 3034 10% 3338 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,736)              ($ 1,335.05)                    ($ 400.51)                            
500 Mudding LBs 316 10% 347 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,308)              ($ 1,777.22)                    ($ 531.08)                            
501 Screws EA 6675 0% 6675 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 467)                 ($ 133.50)                       ($ 333.76)                            
502 3-5/8" Metal Studs @ 24" O.C. LF 759 10% 834 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,619)              ($ 534.02)                       ($ 1,084.73)                         
503 3-5/8" Metal Runner @ Top LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
504 3-5/8" Metal Runner @ Bottom LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
505 3 1/2" Sound Attenuation Blanket Insulation SF 1517 10% 1669 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,653)              ($ 667.52)                       ($ 1,985.88)                         
506 1/2" Resilient Channel @ 16" O.C LF 1141 10% 1255 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 1,466)              ($ 602.28)                       ($ 863.68)                            
507 Acoustical Sealant & Firesafing @ All Penetrations LF 520 10% 572 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 458)                 ($ 228.80)                       ($ 228.80)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 62, 11'-8" H): LF 62 ($ -  )                             ($ -  )                                  

508 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1447 10% 1592 ($ -  )                             ($ -  )                                  
509 No of Sheets (4'x12') EA 33 0% 33 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,181)              ($ 331.62)                       ($ 848.95)                            
510 1" Gypsum Wall Board Liner Panel SF 724 10% 796 ($ -  )                             ($ -  )                                  
511 No of Sheets (4'x8') EA 25 0% 25 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 1,990)              ($ 298.46)                       ($ 1,691.27)                         
512 Tapping LF 1085 10% 1194 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 621)                 ($ 477.54)                       ($ 143.26)                            
513 Mudding LBs 113 10% 124 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 826)                 ($ 635.70)                       ($ 189.96)                            
514 Screws EA 2786 0% 2786 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 195)                 ($ 55.71)                         ($ 139.28)                            
515 2 1/2" C-H Metal Studs @ 24" O.C. LF 362 10% 398 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 680)                 ($ 222.85)                       ($ 457.64)                            
516 2 1/2" C-H Metal Runner @ Top LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
517 2 1/2" J Metal Runner @ Bottom LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
518 Acoustical Sealant & Firesafing @ All Penetrations LF 124 10% 136 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 109)                 ($ 54.56)                         ($ 54.56)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 30, 12'-2" H): LF 30 ($ -  )                             ($ -  )                                  

519 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
520 No of Sheets (4'x12') EA 8 0% 8 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 560)                 ($ 100.38)                       ($ 460.06)                            
521 Nails SF 627 10% 690 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 62)                   ($ 27.60)                         ($ 34.50)                              
522 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
523 No of Sheets (4'x12') EA 8 0% 8 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 254)                 ($ 83.65)                         ($ 170.64)                            
524 Tapping LF 183 10% 201 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 104)                 ($ 80.30)                         ($ 24.09)                              
525 Mudding LBs 19 10% 21 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 139)                 ($ 106.90)                       ($ 31.94)                              
526 Screws EA 402 0% 402 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 28)                   ($ 8.03)                           ($ 20.08)                              
527 6" Metal Studs @ 24" O.C. LF 183 10% 201 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 506)                 ($ 144.54)                       ($ 361.36)                            
528 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
529 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
530 R-19 Kraft Paper Faced Batt Insulation SF 365 10% 402 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 911)                 ($ 192.73)                       ($ 718.70)                            
531 Liquid Applied Weather Barrier SF 365 10% 402 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 349)                 ($ 128.48)                       ($ 220.83)                            
532 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 140, 12'-2" H): LF 140 ($ -  )                             ($ -  )                                  

533 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
534 No of Sheets (4'x12') EA 39 0% 39 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 2,615)              ($ 468.43)                       ($ 2,146.97)                         
535 Nails SF 2928 10% 3220 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 290)                 ($ 128.82)                       ($ 161.02)                            
536 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
537 No of Sheets (4'x12') EA 39 0% 39 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,187)              ($ 390.36)                       ($ 796.33)                            
538 Tapping LF 852 10% 937 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 487)                 ($ 374.74)                       ($ 112.42)                            
539 Mudding LBs 89 10% 97 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 648)                 ($ 498.86)                       ($ 149.07)                            
540 Screws EA 1874 0% 1874 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 131)                 ($ 37.47)                         ($ 93.69)                              
541 10" Metal Studs @ 24" O.C. LF 852 10% 937 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 3,897)              ($ 824.44)                       ($ 3,072.90)                         
542 10" Metal Runner @ Top LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
543 10" Metal Runner @ Bottom LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
544 R-19 Kraft Paper Faced Batt Insulation SF 1703 10% 1874 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 4,253)              ($ 899.38)                       ($ 3,353.96)                         
545 Dryvit Air/Water Resistive Barrier SF 1703 10% 1874 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,630)              ($ 599.59)                       ($ 1,030.54)                         
546 Dryvit Outsulation Plus MD System SF 1703 10% 1874 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 17,988)            ($ 11,167.36)                  ($ 6,820.33)                         



547

A2.02 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 246)                 ($ 123.20)                       ($ 123.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 331, 12'-2" H): LF 331 ($ -  )                             ($ -  )                                  
548 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
549 No of Sheets (4'x12') EA 92 0% 92 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 6,184)              ($ 1,107.50)                    ($ 5,076.05)                         
550 Nails SF 6922 10% 7614 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 685)                 ($ 304.56)                       ($ 380.70)                            
551 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
552 No of Sheets (4'x12') EA 92 0% 92 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,806)              ($ 922.92)                       ($ 1,882.75)                         
553 Tapping LF 2014 10% 2215 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,152)              ($ 886.00)                       ($ 265.80)                            
554 Mudding LBs 209 10% 230 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,532)              ($ 1,179.44)                    ($ 352.45)                            
555 Screws EA 4430 0% 4430 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 310)                 ($ 88.60)                         ($ 221.50)                            
556 12" Metal Studs @ 24" O.C. LF 2014 10% 2215 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 10,388)            ($ 2,126.40)                    ($ 8,261.96)                         
557 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
558 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
559 R-19 Kraft Paper Faced Batt Insulation SF 4027 10% 4430 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 10,056)            ($ 2,126.40)                    ($ 7,929.71)                         
560 Dryvit Air/Water Resistive Barrier SF 4027 10% 4430 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 3,854)              ($ 1,417.60)                    ($ 2,436.50)                         
561 Dryvit Outsulation Plus MD System SF 4027 10% 4430 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 42,528)            ($ 26,402.83)                  ($ 16,125.22)                       
562 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 143, 11'-8" H): LF 143 ($ -  )                             ($ -  )                                  

563 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 3338 10% 3672 ($ -  )                             ($ -  )                                  

564 No of Sheets (4'x12') EA 76 0% 76 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 2,723)              ($ 764.98)                       ($ 1,958.34)                         
565 Tapping LF 1669 10% 1836 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 955)                 ($ 734.38)                       ($ 220.31)                            
566 Mudding LBs 174 10% 191 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,270)              ($ 977.61)                       ($ 292.14)                            
567 Screws EA 3672 0% 3672 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 257)                 ($ 73.44)                         ($ 183.59)                            
568 3-5/8" Metal Studs @ 24" O.C. LF 835 10% 918 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,781)              ($ 587.50)                       ($ 1,193.37)                         
569 3-5/8" Metal Runner @ Top LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
570 3-5/8" Metal Runner @ Bottom LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
571 3 1/2" Sound Attenuation Blanket Insulation SF 1529 10% 1682 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,674)              ($ 672.76)                       ($ 2,001.47)                         
572 Acoustical Sealant & Firesafing @ All Penetrations LF 286 10% 315 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 252)                 ($ 125.86)                       ($ 125.86)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 11'-8" H): LF 24 ($ -  )                             ($ -  )                                  

573 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
574 No of Sheets (4'x12') EA 6 0% 6 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 228)                 ($ 64.19)                         ($ 164.31)                            
575 1" Gypsum Wall Board Liner Panel (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
576 No of Sheets (4'x8') EA 10 0% 10 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 770)                 ($ 115.53)                       ($ 654.69)                            
577 Tapping LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 160)                 ($ 123.24)                       ($ 36.97)                              
578 Mudding LBs 29 10% 32 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 213)                 ($ 164.05)                       ($ 49.02)                              
579 Screws EA 770 0% 770 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 54)                   ($ 15.40)                         ($ 38.51)                              
580 2 1/2" C-H Metal Studs @ 24" O.C. LF 140 10% 154 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 263)                 ($ 86.26)                         ($ 177.15)                            
581 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
582 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
583 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
FIFTH FLOOR ($ -  )                             ($ -  )                                  

A2.02 A4.51-A4.52

Wall Tag: 4 As ; ( LF 2, 11'-8" H): LF 2 ($ -  )                             ($ -  )                                  

584 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 47 10% 51 ($ -  )                             ($ -  )                                  

585 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 33)                   ($ 10.70)                         ($ 21.82)                              
586 Tapping LF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 13)                   ($ 10.27)                         ($ 3.08)                                
587 Mudding LBs 2 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 18)                   ($ 13.67)                         ($ 4.09)                                
588 Screws EA 51 0% 51 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.03)                           ($ 2.57)                                
589 6" Metal Studs @ 24" O.C. LF 12 10% 13 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 32)                   ($ 9.24)                           ($ 23.11)                              
590 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
591 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
592 3 1/2" Sound Attenuation Blanket Insulation SF 23 10% 26 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 41)                   ($ 10.27)                         ($ 30.55)                              
593 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 5 As ; ( LF 52, 11'-8" H): LF 52 ($ -  )                             ($ -  )                                  

594 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 1657 10% 1823 ($ -  )                             ($ -  )                                  

595 No of Sheets (4'x12') EA 38 0% 38 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,352)              ($ 379.76)                       ($ 972.19)                            
596 Tapping LF 829 10% 911 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 474)                 ($ 364.57)                       ($ 109.37)                            
597 Mudding LBs 86 10% 95 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 630)                 ($ 485.32)                       ($ 145.03)                            
598 Screws EA 1823 0% 1823 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 128)                 ($ 36.46)                         ($ 91.14)                              
599 3-5/8" Metal Studs @ 24" O.C. LF 303 10% 334 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 647)                 ($ 213.61)                       ($ 433.89)                            
600 3-5/8" Metal Runner @ Top LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
601 3-5/8" Metal Runner @ Bottom LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
602 Acoustical Sealant @ All Penetrations LF 208 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 183)                 ($ 91.52)                         ($ 91.52)                              

($ -  )                             ($ -  )                                  
Wall Tag: 6 (1-HR Rated) As ; ( LF 796, 11'-8" H): LF 796 ($ -  )                             ($ -  )                                  

603 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 26469 10% 29116 ($ -  )                             ($ -  )                                  

604 No of Sheets (4'x12') EA 607 0% 607 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 21,595)            ($ 6,065.88)                    ($ 15,528.66)                       

605 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1399 10% 1539 ($ -  )                             ($ -  )                                  

606 No of Sheets (4'x8') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,310)              ($ 480.79)                       ($ 829.36)                            
607 Tapping LF 13934 10% 15327 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 7,970)              ($ 6,130.95)                    ($ 1,839.29)                         
608 Mudding LBs 1449 10% 1594 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 10,600)            ($ 8,161.52)                    ($ 2,438.89)                         
609 Screws EA 31424 0% 31424 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,200)              ($ 628.48)                       ($ 1,571.20)                         
610 3-5/8" Metal Studs @ 24" O.C. LF 4645 10% 5109 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 9,912)              ($ 3,269.84)                    ($ 6,641.86)                         
611 3-5/8" Metal Runner @ Top LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
612 3-5/8" Metal Runner @ Bottom LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
613 3 1/2" Sound Attenuation Blanket Insulation SF 9289 10% 10218 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 16,247)            ($ 4,087.30)                    ($ 12,159.72)                       
614 1/2" Resilient Channel @ 16" O.C LF 6984 10% 7683 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 8,976)              ($ 3,687.79)                    ($ 5,288.39)                         
615 Acoustical Sealant & Firesafing @ All Penetrations LF 3184 10% 3502 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,802)              ($ 1,400.96)                    ($ 1,400.96)                         

($ -  )                             ($ -  )                                  



A2.02 A4.51-A4.52

Wall Tag: 7 (1-HR Rated) As ; ( LF 40, 11'-8" H): LF 40 ($ -  )                             ($ -  )                                  
616 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 934 10% 1027 ($ -  )                             ($ -  )                                  
617 No of Sheets (4'x12') EA 21 0% 21 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 762)                 ($ 213.95)                       ($ 547.71)                            

618 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 467 10% 513 ($ -  )                             ($ -  )                                  

619 No of Sheets (4'x8') EA 16 0% 16 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 497)                 ($ 160.46)                       ($ 336.97)                            
620 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 401)                 ($ 308.09)                       ($ 92.43)                              
621 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.13)                       ($ 122.56)                            
622 Screws EA 1797 0% 1797 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 126)                 ($ 35.94)                         ($ 89.86)                              
623 6" Metal Studs @ 24" O.C. LF 233 10% 257 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 647)                 ($ 184.85)                       ($ 462.13)                            
624 6" Metal Runner @ Top LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
625 6" Metal Runner @ Bottom LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
626 3 1/2" Sound Attenuation Blanket Insulation SF 467 10% 513 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 816)                 ($ 205.39)                       ($ 611.04)                            
627 1/2" Resilient Channel @ 16" O.C LF 351 10% 386 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 451)                 ($ 185.32)                       ($ 265.75)                            
628 Acoustical Sealant & Firesafing @ All Penetrations LF 160 10% 176 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 141)                 ($ 70.40)                         ($ 70.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Corridor (1-HR Rated) As ; ( LF 50, 11'-8" H): LF 50 ($ -  )                             ($ -  )                                  

629 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 2031 10% 2234 ($ -  )                             ($ -  )                                  

630 No of Sheets (4'x12') EA 47 0% 47 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,657)              ($ 465.34)                       ($ 1,191.27)                         
631 Tapping LF 1015 10% 1117 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 581)                 ($ 446.73)                       ($ 134.02)                            
632 Mudding LBs 106 10% 116 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 772)                 ($ 594.68)                       ($ 177.71)                            
633 Screws EA 2234 0% 2234 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 156)                 ($ 44.67)                         ($ 111.68)                            
634 3-5/8" Metal Studs @ 24" O.C. LF 292 10% 321 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 623)                 ($ 205.39)                       ($ 417.20)                            
635 3-5/8" Metal Runner @ Top LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
636 3-5/8" Metal Runner @ Bottom LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
637 3 1/2" Sound Attenuation Blanket Insulation SF 584 10% 642 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,021)              ($ 256.74)                       ($ 763.80)                            
638 1/2" Resilient Channel @ 16" O.C LF 439 10% 483 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 564)                 ($ 231.65)                       ($ 332.19)                            
639 Acoustical Sealant & Firesafing @ All Penetrations LF 200 10% 220 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 176)                 ($ 88.00)                         ($ 88.00)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 130 , 11'-8" H): LF 130 ($ -  )                             ($ -  )                                  

640 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 6068 10% 6675 ($ -  )                             ($ -  )                                  

641 No of Sheets (4'x12') EA 139 0% 139 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 4,951)              ($ 1,390.68)                    ($ 3,560.13)                         
642 Tapping LF 3034 10% 3338 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,736)              ($ 1,335.05)                    ($ 400.51)                            
643 Mudding LBs 316 10% 347 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,308)              ($ 1,777.22)                    ($ 531.08)                            
644 Screws EA 6675 0% 6675 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 467)                 ($ 133.50)                       ($ 333.76)                            
645 3-5/8" Metal Studs @ 24" O.C. LF 759 10% 834 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,619)              ($ 534.02)                       ($ 1,084.73)                         
646 3-5/8" Metal Runner @ Top LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
647 3-5/8" Metal Runner @ Bottom LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
648 3 1/2" Sound Attenuation Blanket Insulation SF 1517 10% 1669 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,653)              ($ 667.52)                       ($ 1,985.88)                         
649 1/2" Resilient Channel @ 16" O.C LF 1141 10% 1255 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 1,466)              ($ 602.28)                       ($ 863.68)                            
650 Acoustical Sealant & Firesafing @ All Penetrations LF 520 10% 572 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 458)                 ($ 228.80)                       ($ 228.80)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 62, 11'-8" H): LF 62 ($ -  )                             ($ -  )                                  

651 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1447 10% 1592 ($ -  )                             ($ -  )                                  
652 No of Sheets (4'x12') EA 33 0% 33 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,181)              ($ 331.62)                       ($ 848.95)                            
653 1" Gypsum Wall Board Liner Panel SF 724 10% 796 ($ -  )                             ($ -  )                                  
654 No of Sheets (4'x8') EA 25 0% 25 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 1,990)              ($ 298.46)                       ($ 1,691.27)                         
655 Tapping LF 1085 10% 1194 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 621)                 ($ 477.54)                       ($ 143.26)                            
656 Mudding LBs 113 10% 124 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 826)                 ($ 635.70)                       ($ 189.96)                            
657 Screws EA 2786 0% 2786 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 195)                 ($ 55.71)                         ($ 139.28)                            
658 2 1/2" C-H Metal Studs @ 24" O.C. LF 362 10% 398 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 680)                 ($ 222.85)                       ($ 457.64)                            
659 2 1/2" C-H Metal Runner @ Top LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
660 2 1/2" J Metal Runner @ Bottom LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
661 Acoustical Sealant & Firesafing @ All Penetrations LF 124 10% 136 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 109)                 ($ 54.56)                         ($ 54.56)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 30, 12'-2" H): LF 30 ($ -  )                             ($ -  )                                  

662 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
663 No of Sheets (4'x12') EA 8 0% 8 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 560)                 ($ 100.38)                       ($ 460.06)                            
664 Nails SF 627 10% 690 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 62)                   ($ 27.60)                         ($ 34.50)                              
665 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 365 10% 402 ($ -  )                             ($ -  )                                  
666 No of Sheets (4'x12') EA 8 0% 8 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 254)                 ($ 83.65)                         ($ 170.64)                            
667 Tapping LF 183 10% 201 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 104)                 ($ 80.30)                         ($ 24.09)                              
668 Mudding LBs 19 10% 21 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 139)                 ($ 106.90)                       ($ 31.94)                              
669 Screws EA 402 0% 402 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 28)                   ($ 8.03)                           ($ 20.08)                              
670 6" Metal Studs @ 24" O.C. LF 183 10% 201 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 506)                 ($ 144.54)                       ($ 361.36)                            
671 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
672 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
673 R-19 Kraft Paper Faced Batt Insulation SF 365 10% 402 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 911)                 ($ 192.73)                       ($ 718.70)                            
674 Liquid Applied Weather Barrier SF 365 10% 402 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 349)                 ($ 128.48)                       ($ 220.83)                            
675 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 140, 12'-2" H): LF 140 ($ -  )                             ($ -  )                                  

676 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
677 No of Sheets (4'x12') EA 39 0% 39 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 2,615)              ($ 468.43)                       ($ 2,146.97)                         
678 Nails SF 2928 10% 3220 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 290)                 ($ 128.82)                       ($ 161.02)                            
679 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1703 10% 1874 ($ -  )                             ($ -  )                                  
680 No of Sheets (4'x12') EA 39 0% 39 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,187)              ($ 390.36)                       ($ 796.33)                            
681 Tapping LF 852 10% 937 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 487)                 ($ 374.74)                       ($ 112.42)                            
682 Mudding LBs 89 10% 97 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 648)                 ($ 498.86)                       ($ 149.07)                            
683 Screws EA 1874 0% 1874 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 131)                 ($ 37.47)                         ($ 93.69)                              
684 10" Metal Studs @ 24" O.C. LF 852 10% 937 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 3,897)              ($ 824.44)                       ($ 3,072.90)                         
685 10" Metal Runner @ Top LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
686 10" Metal Runner @ Bottom LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
687 R-19 Kraft Paper Faced Batt Insulation SF 1703 10% 1874 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 4,253)              ($ 899.38)                       ($ 3,353.96)                         
688 Dryvit Air/Water Resistive Barrier SF 1703 10% 1874 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,630)              ($ 599.59)                       ($ 1,030.54)                         
689 Dryvit Outsulation Plus MD System SF 1703 10% 1874 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 17,988)            ($ 11,167.36)                  ($ 6,820.33)                         



690

A2.02 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 246)                 ($ 123.20)                       ($ 123.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 331, 12'-2" H): LF 331 ($ -  )                             ($ -  )                                  
691 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
692 No of Sheets (4'x12') EA 92 0% 92 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 6,184)              ($ 1,107.50)                    ($ 5,076.05)                         
693 Nails SF 6922 10% 7614 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 685)                 ($ 304.56)                       ($ 380.70)                            
694 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 4027 10% 4430 ($ -  )                             ($ -  )                                  
695 No of Sheets (4'x12') EA 92 0% 92 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,806)              ($ 922.92)                       ($ 1,882.75)                         
696 Tapping LF 2014 10% 2215 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,152)              ($ 886.00)                       ($ 265.80)                            
697 Mudding LBs 209 10% 230 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,532)              ($ 1,179.44)                    ($ 352.45)                            
698 Screws EA 4430 0% 4430 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 310)                 ($ 88.60)                         ($ 221.50)                            
699 12" Metal Studs @ 24" O.C. LF 2014 10% 2215 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 10,388)            ($ 2,126.40)                    ($ 8,261.96)                         
700 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
701 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
702 R-19 Kraft Paper Faced Batt Insulation SF 4027 10% 4430 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 10,056)            ($ 2,126.40)                    ($ 7,929.71)                         
703 Dryvit Air/Water Resistive Barrier SF 4027 10% 4430 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 3,854)              ($ 1,417.60)                    ($ 2,436.50)                         
704 Dryvit Outsulation Plus MD System SF 4027 10% 4430 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 42,528)            ($ 26,402.83)                  ($ 16,125.22)                       
705 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 143, 11'-8" H): LF 143 ($ -  )                             ($ -  )                                  

706 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 3338 10% 3672 ($ -  )                             ($ -  )                                  

707 No of Sheets (4'x12') EA 76 0% 76 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 2,723)              ($ 764.98)                       ($ 1,958.34)                         
708 Tapping LF 1669 10% 1836 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 955)                 ($ 734.38)                       ($ 220.31)                            
709 Mudding LBs 174 10% 191 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,270)              ($ 977.61)                       ($ 292.14)                            
710 Screws EA 3672 0% 3672 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 257)                 ($ 73.44)                         ($ 183.59)                            
711 3-5/8" Metal Studs @ 24" O.C. LF 835 10% 918 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,781)              ($ 587.50)                       ($ 1,193.37)                         
712 3-5/8" Metal Runner @ Top LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
713 3-5/8" Metal Runner @ Bottom LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
714 3 1/2" Sound Attenuation Blanket Insulation SF 1529 10% 1682 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 2,674)              ($ 672.76)                       ($ 2,001.47)                         
715 Acoustical Sealant & Firesafing @ All Penetrations LF 286 10% 315 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 252)                 ($ 125.86)                       ($ 125.86)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 11'-8" H): LF 24 ($ -  )                             ($ -  )                                  

716 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
717 No of Sheets (4'x12') EA 6 0% 6 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 228)                 ($ 64.19)                         ($ 164.31)                            
718 1" Gypsum Wall Board Liner Panel (On One Side) SF 280 10% 308 ($ -  )                             ($ -  )                                  
719 No of Sheets (4'x8') EA 10 0% 10 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 770)                 ($ 115.53)                       ($ 654.69)                            
720 Tapping LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 160)                 ($ 123.24)                       ($ 36.97)                              
721 Mudding LBs 29 10% 32 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 213)                 ($ 164.05)                       ($ 49.02)                              
722 Screws EA 770 0% 770 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 54)                   ($ 15.40)                         ($ 38.51)                              
723 2 1/2" C-H Metal Studs @ 24" O.C. LF 140 10% 154 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 263)                 ($ 86.26)                         ($ 177.15)                            
724 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
725 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
726 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
SIXTH FLOOR ($ -  )                             ($ -  )                                  

A2.02 A4.51-A4.52

Wall Tag: 4 As ; ( LF 2, 13'-5" H): LF 2 ($ -  )                             ($ -  )                                  

727 2 Layer of 5/8" Gypsum Wall Board
Note: 1 Layer On One Side & 1 Layer On One Side SF 54 10% 59 ($ -  )                             ($ -  )                                  

728 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 37)                   ($ 12.30)                         ($ 25.09)                              
729 Tapping LF 27 10% 30 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 15)                   ($ 11.81)                         ($ 3.54)                                
730 Mudding LBs 3 10% 3 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 20)                   ($ 15.72)                         ($ 4.70)                                
731 Screws EA 59 0% 59 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 4)                     ($ 1.18)                           ($ 2.95)                                
732 6" Metal Studs @ 24" O.C. LF 13 10% 15 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 37)                   ($ 10.63)                         ($ 26.56)                              
733 6" Metal Runner @ Top LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
734 6" Metal Runner @ Bottom LF 2 10% 2 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 6)                     ($ 1.58)                           ($ 3.96)                                
735 3 1/2" Sound Attenuation Blanket Insulation SF 27 10% 30 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 47)                   ($ 11.81)                         ($ 35.12)                              
736 Acoustical Sealant & Firesafing @ All Penetrations LF 8 10% 9 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 7)                     ($ 3.52)                           ($ 3.52)                                

($ -  )                             ($ -  )                                  
Wall Tag: 5 As ; ( LF 52, 13'-5" H): LF 52 ($ -  )                             ($ -  )                                  

737 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 1905 10% 2096 ($ -  )                             ($ -  )                                  

738 No of Sheets (4'x12') EA 44 0% 44 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,554)              ($ 436.58)                       ($ 1,117.64)                         
739 Tapping LF 953 10% 1048 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 545)                 ($ 419.12)                       ($ 125.73)                            
740 Mudding LBs 99 10% 109 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 725)                 ($ 557.93)                       ($ 166.72)                            
741 Screws EA 2096 0% 2096 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 147)                 ($ 41.91)                         ($ 104.78)                            
742 3-5/8" Metal Studs @ 24" O.C. LF 349 10% 384 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 744)                 ($ 245.57)                       ($ 498.81)                            
743 3-5/8" Metal Runner @ Top LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
744 3-5/8" Metal Runner @ Bottom LF 52 10% 57 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 111)                 ($ 36.61)                         ($ 74.36)                              
745 Acoustical Sealant @ All Penetrations LF 208 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 183)                 ($ 91.52)                         ($ 91.52)                              

($ -  )                             ($ -  )                                  
Wall Tag: 6 (1-HR Rated) As ; ( LF 796, 13'-5" H): LF 796 ($ -  )                             ($ -  )                                  

746 3 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 1 Layer On One Side & 2 Layer On One Side SF 30430 10% 33472 ($ -  )                             ($ -  )                                  

747 No of Sheets (4'x12') EA 697 0% 697 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 24,825)            ($ 6,973.43)                    ($ 17,851.97)                       

748 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1608 10% 1769 ($ -  )                             ($ -  )                                  

749 No of Sheets (4'x8') EA 55 0% 55 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,506)              ($ 552.72)                       ($ 953.44)                            
750 Tapping LF 16019 10% 17621 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 9,163)              ($ 7,048.23)                    ($ 2,114.47)                         
751 Mudding LBs 1666 10% 1833 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 12,186)            ($ 9,382.60)                    ($ 2,803.79)                         
752 Screws EA 36125 0% 36125 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 2,529)              ($ 722.51)                       ($ 1,806.27)                         
753 3-5/8" Metal Studs @ 24" O.C. LF 5340 10% 5874 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 11,395)            ($ 3,759.06)                    ($ 7,635.58)                         
754 3-5/8" Metal Runner @ Top LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
755 3-5/8" Metal Runner @ Bottom LF 796 10% 876 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,699)              ($ 560.38)                       ($ 1,138.28)                         
756 3 1/2" Sound Attenuation Blanket Insulation SF 10679 10% 11747 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 18,678)            ($ 4,698.82)                    ($ 13,978.99)                       
757 1/2" Resilient Channel @ 16" O.C LF 8029 10% 8832 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 10,319)            ($ 4,239.54)                    ($ 6,079.61)                         
758 Acoustical Sealant & Firesafing @ All Penetrations LF 3184 10% 3502 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,802)              ($ 1,400.96)                    ($ 1,400.96)                         

($ -  )                             ($ -  )                                  



A2.02 A4.51-A4.52

Wall Tag: 7 (1-HR Rated) As ; ( LF 40, 13'-5" H): LF 40 ($ -  )                             ($ -  )                                  
759 2 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1073 10% 1181 ($ -  )                             ($ -  )                                  
760 No of Sheets (4'x12') EA 25 0% 25 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 876)                 ($ 245.96)                       ($ 629.66)                            

761 1 Layer of 5/8" Type "X" Moisture Resistant Gypsum Wall Board (On One Side)
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 537 10% 590 ($ -  )                             ($ -  )                                  

762 No of Sheets (4'x8') EA 18 0% 18 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 572)                 ($ 184.47)                       ($ 387.39)                            
763 Tapping LF 805 10% 885 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 460)                 ($ 354.18)                       ($ 106.25)                            
764 Mudding LBs 84 10% 92 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 612)                 ($ 471.49)                       ($ 140.89)                            
765 Screws EA 2066 0% 2066 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 145)                 ($ 41.32)                         ($ 103.30)                            
766 6" Metal Studs @ 24" O.C. LF 268 10% 295 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 744)                 ($ 212.51)                       ($ 531.27)                            
767 6" Metal Runner @ Top LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
768 6" Metal Runner @ Bottom LF 40 10% 44 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 111)                 ($ 31.68)                         ($ 79.20)                              
769 3 1/2" Sound Attenuation Blanket Insulation SF 537 10% 590 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 939)                 ($ 236.12)                       ($ 702.46)                            
770 1/2" Resilient Channel @ 16" O.C LF 403 10% 444 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 519)                 ($ 213.04)                       ($ 305.51)                            
771 Acoustical Sealant & Firesafing @ All Penetrations LF 160 10% 176 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 141)                 ($ 70.40)                         ($ 70.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Corridor (1-HR Rated) As ; ( LF 50, 13'-5" H): LF 50 ($ -  )                             ($ -  )                                  

772 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 2334 10% 2568 ($ -  )                             ($ -  )                                  

773 No of Sheets (4'x12') EA 53 0% 53 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,904)              ($ 534.96)                       ($ 1,369.51)                         
774 Tapping LF 1167 10% 1284 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 668)                 ($ 513.56)                       ($ 154.07)                            
775 Mudding LBs 121 10% 134 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 888)                 ($ 683.66)                       ($ 204.30)                            
776 Screws EA 2568 0% 2568 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 180)                 ($ 51.36)                         ($ 128.39)                            
777 3-5/8" Metal Studs @ 24" O.C. LF 335 10% 369 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 716)                 ($ 236.12)                       ($ 479.62)                            
778 3-5/8" Metal Runner @ Top LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
779 3-5/8" Metal Runner @ Bottom LF 50 10% 55 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 107)                 ($ 35.20)                         ($ 71.50)                              
780 3 1/2" Sound Attenuation Blanket Insulation SF 671 10% 738 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,173)              ($ 295.15)                       ($ 878.08)                            
781 1/2" Resilient Channel @ 16" O.C LF 504 10% 555 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 648)                 ($ 266.30)                       ($ 381.89)                            
782 Acoustical Sealant & Firesafing @ All Penetrations LF 200 10% 220 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 176)                 ($ 88.00)                         ($ 88.00)                              

($ -  )                             ($ -  )                                  
Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 130 , 13'-5" H): LF 130 ($ -  )                             ($ -  )                                  

783 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 6976 10% 7674 ($ -  )                             ($ -  )                                  

784 No of Sheets (4'x12') EA 160 0% 160 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 5,692)              ($ 1,598.74)                    ($ 4,092.77)                         
785 Tapping LF 3488 10% 3837 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,995)              ($ 1,534.79)                    ($ 460.44)                            
786 Mudding LBs 363 10% 399 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 2,654)              ($ 2,043.11)                    ($ 610.54)                            
787 Screws EA 7674 0% 7674 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 537)                 ($ 153.48)                       ($ 383.70)                            
788 3-5/8" Metal Studs @ 24" O.C. LF 872 10% 960 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,861)              ($ 614.10)                       ($ 1,247.39)                         
789 3-5/8" Metal Runner @ Top LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
790 3-5/8" Metal Runner @ Bottom LF 130 10% 143 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 277)                 ($ 91.52)                         ($ 185.90)                            
791 3 1/2" Sound Attenuation Blanket Insulation SF 1745 10% 1919 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 3,051)              ($ 767.62)                       ($ 2,283.68)                         
792 1/2" Resilient Channel @ 16" O.C LF 1312 10% 1443 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 1,686)              ($ 692.59)                       ($ 993.20)                            
793 Acoustical Sealant & Firesafing @ All Penetrations LF 520 10% 572 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 458)                 ($ 228.80)                       ($ 228.80)                            

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 62, 13'-5" H): LF 62 ($ -  )                             ($ -  )                                  

794 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 1664 10% 1830 ($ -  )                             ($ -  )                                  
795 No of Sheets (4'x12') EA 38 0% 38 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,358)              ($ 381.35)                       ($ 976.26)                            
796 1" Gypsum Wall Board Liner Panel SF 832 10% 915 ($ -  )                             ($ -  )                                  
797 No of Sheets (4'x8') EA 29 0% 29 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 2,288)              ($ 343.22)                       ($ 1,944.89)                         
798 Tapping LF 1248 10% 1373 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 714)                 ($ 549.15)                       ($ 164.74)                            
799 Mudding LBs 130 10% 143 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 949)                 ($ 731.02)                       ($ 218.45)                            
800 Screws EA 3203 0% 3203 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 224)                 ($ 64.07)                         ($ 160.17)                            
801 2 1/2" C-H Metal Studs @ 24" O.C. LF 416 10% 458 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 783)                 ($ 256.27)                       ($ 526.27)                            
802 2 1/2" C-H Metal Runner @ Top LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
803 2 1/2" J Metal Runner @ Bottom LF 62 10% 68 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 117)                 ($ 38.19)                         ($ 78.43)                              
804 Acoustical Sealant & Firesafing @ All Penetrations LF 124 10% 136 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 109)                 ($ 54.56)                         ($ 54.56)                              

($ -  )                             ($ -  )                                  
Wall Tag: E1 As ; ( LF 30, 13'-11" H): LF 30 ($ -  )                             ($ -  )                                  

805 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 417 10% 459 ($ -  )                             ($ -  )                                  
806 No of Sheets (4'x12') EA 10 0% 10 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 640)                 ($ 114.68)                       ($ 525.59)                            
807 Nails SF 717 10% 788 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 71)                   ($ 31.54)                         ($ 39.42)                              
808 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 417 10% 459 ($ -  )                             ($ -  )                                  
809 No of Sheets (4'x12') EA 10 0% 10 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 291)                 ($ 95.56)                         ($ 194.95)                            
810 Tapping LF 209 10% 229 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 119)                 ($ 91.74)                         ($ 27.52)                              
811 Mudding LBs 22 10% 24 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 159)                 ($ 122.12)                       ($ 36.49)                              
812 Screws EA 459 0% 459 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 32)                   ($ 9.17)                           ($ 22.94)                              
813 6" Metal Studs @ 24" O.C. LF 209 10% 229 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 578)                 ($ 165.13)                       ($ 412.83)                            
814 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
815 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
816 R-19 Kraft Paper Faced Batt Insulation SF 417 10% 459 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 1,041)              ($ 220.18)                       ($ 821.07)                            
817 Liquid Applied Weather Barrier SF 417 10% 459 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 399)                 ($ 146.78)                       ($ 252.29)                            
818 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 140, 13'-11" H): LF 140 ($ -  )                             ($ -  )                                  

819 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 1946 10% 2141 ($ -  )                             ($ -  )                                  
820 No of Sheets (4'x12') EA 45 0% 45 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 2,988)              ($ 535.15)                       ($ 2,452.77)                         
821 Nails SF 3345 10% 3679 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 331)                 ($ 147.17)                       ($ 183.96)                            
822 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 1946 10% 2141 ($ -  )                             ($ -  )                                  
823 No of Sheets (4'x12') EA 45 0% 45 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,356)              ($ 445.96)                       ($ 909.76)                            
824 Tapping LF 973 10% 1070 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 557)                 ($ 428.12)                       ($ 128.44)                            
825 Mudding LBs 101 10% 111 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 740)                 ($ 569.91)                       ($ 170.31)                            
826 Screws EA 2141 0% 2141 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 150)                 ($ 42.81)                         ($ 107.03)                            
827 10" Metal Studs @ 24" O.C. LF 973 10% 1070 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 4,452)              ($ 941.86)                       ($ 3,510.58)                         
828 10" Metal Runner @ Top LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
829 10" Metal Runner @ Bottom LF 140 10% 154 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 641)                 ($ 135.52)                       ($ 505.12)                            
830 R-19 Kraft Paper Faced Batt Insulation SF 1946 10% 2141 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 4,859)              ($ 1,027.49)                    ($ 3,831.67)                         
831 Dryvit Air/Water Resistive Barrier SF 1946 10% 2141 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 1,862)              ($ 684.99)                       ($ 1,177.33)                         
832 Dryvit Outsulation Plus MD System SF 1946 10% 2141 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 20,550)            ($ 12,757.98)                  ($ 7,791.78)                         
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A2.02 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 280 10% 308 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 246)                 ($ 123.20)                       ($ 123.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: E3 As ; ( LF 331, 13'-11" H): LF 331 ($ -  )                             ($ -  )                                  
834 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 4601 10% 5061 ($ -  )                             ($ -  )                                  
835 No of Sheets (4'x12') EA 105 0% 105 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 7,064)              ($ 1,265.25)                    ($ 5,799.05)                         
836 Nails SF 7908 10% 8699 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 783)                 ($ 347.94)                       ($ 434.93)                            
837 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 4601 10% 5061 ($ -  )                             ($ -  )                                  
838 No of Sheets (4'x12') EA 105 0% 105 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 3,205)              ($ 1,054.37)                    ($ 2,150.92)                         
839 Tapping LF 2300 10% 2530 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,316)              ($ 1,012.20)                    ($ 303.66)                            
840 Mudding LBs 239 10% 263 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,750)              ($ 1,347.44)                    ($ 402.65)                            
841 Screws EA 5061 0% 5061 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 354)                 ($ 101.22)                       ($ 253.05)                            
842 12" Metal Studs @ 24" O.C. LF 2300 10% 2530 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 11,868)            ($ 2,429.28)                    ($ 9,438.75)                         
843 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
844 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
845 R-19 Kraft Paper Faced Batt Insulation SF 4601 10% 5061 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 11,488)            ($ 2,429.28)                    ($ 9,059.17)                         
846 Dryvit Air/Water Resistive Barrier SF 4601 10% 5061 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 4,403)              ($ 1,619.52)                    ($ 2,783.54)                         
847 Dryvit Outsulation Plus MD System SF 4601 10% 5061 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 48,586)            ($ 30,163.50)                  ($ 18,422.00)                       
848 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Inner Columns As ; ( LF 143, 13'-5" H): LF 143 ($ -  )                             ($ -  )                                  

849 2 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side SF 3839 10% 4223 ($ -  )                             ($ -  )                                  

850 No of Sheets (4'x12') EA 88 0% 88 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 3,132)              ($ 879.69)                       ($ 2,252.01)                         
851 Tapping LF 1919 10% 2111 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 1,098)              ($ 844.50)                       ($ 253.35)                            
852 Mudding LBs 200 10% 220 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,460)              ($ 1,124.20)                    ($ 335.94)                            
853 Screws EA 4223 0% 4223 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 296)                 ($ 84.45)                         ($ 211.13)                            
854 3-5/8" Metal Studs @ 24" O.C. LF 960 10% 1056 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 2,048)              ($ 675.60)                       ($ 1,372.32)                         
855 3-5/8" Metal Runner @ Top LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
856 3-5/8" Metal Runner @ Bottom LF 143 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 305)                 ($ 100.69)                       ($ 204.52)                            
857 3 1/2" Sound Attenuation Blanket Insulation SF 1758 10% 1934 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 3,075)              ($ 773.65)                       ($ 2,301.60)                         
858 Acoustical Sealant & Firesafing @ All Penetrations LF 286 10% 315 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 252)                 ($ 125.86)                       ($ 125.86)                            

($ -  )                             ($ -  )                                  
Column Wrap @ Corner Columns As ; ( LF 24, 13'-5" H): LF 24 ($ -  )                             ($ -  )                                  

859 1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 322 10% 354 ($ -  )                             ($ -  )                                  
860 No of Sheets (4'x12') EA 7 0% 7 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 263)                 ($ 73.81)                         ($ 188.95)                            
861 1" Gypsum Wall Board Liner Panel (On One Side) SF 322 10% 354 ($ -  )                             ($ -  )                                  
862 No of Sheets (4'x8') EA 11 0% 11 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 886)                 ($ 132.86)                       ($ 752.86)                            
863 Tapping LF 322 10% 354 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.72)                       ($ 42.51)                              
864 Mudding LBs 33 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.65)                       ($ 56.37)                              
865 Screws EA 886 0% 886 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 62)                   ($ 17.71)                         ($ 44.29)                              
866 2 1/2" C-H Metal Studs @ 24" O.C. LF 161 10% 177 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 303)                 ($ 99.20)                         ($ 203.72)                            
867 2 1/2" C-H Metal Runner @ Top LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
868 2 1/2" J Metal Runner @ Bottom LF 24 10% 26 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 45)                   ($ 14.78)                         ($ 30.36)                              
869 Acoustical Sealant & Firesafing @ All Penetrations LF 48 10% 53 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 42)                   ($ 21.12)                         ($ 21.12)                              

($ -  )                             ($ -  )                                  
ROOF ($ -  )                             ($ -  )                                  

A2.03 A4.51-A4.52

Wall Tag: 8 @ Staircase & Elevator Shafts (2-HR Rated) As ; ( LF 57, 14'-6" H): LF 57 ($ -  )                             ($ -  )                                  

870 4 Layer of 5/8" Type "X" Gypsum Wall Board
Note: 2 Layer On One Side & 2 Layer On One Side SF 3295 10% 3624 ($ -  )                             ($ -  )                                  

871 No of Sheets (4'x12') EA 76 0% 76 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 2,688)              ($ 755.10)                       ($ 1,933.05)                         
872 Tapping LF 1647 10% 1812 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 942)                 ($ 724.90)                       ($ 217.47)                            
873 Mudding LBs 171 10% 188 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,253)              ($ 964.98)                       ($ 288.36)                            
874 Screws EA 3624 0% 3624 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 254)                 ($ 72.49)                         ($ 181.22)                            
875 3-5/8" Metal Studs @ 24" O.C. LF 412 10% 453 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 879)                 ($ 289.96)                       ($ 588.98)                            
876 3-5/8" Metal Runner @ Top LF 57 10% 62 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 121)                 ($ 39.99)                         ($ 81.24)                              
877 3-5/8" Metal Runner @ Bottom LF 57 10% 62 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 121)                 ($ 39.99)                         ($ 81.24)                              
878 3 1/2" Sound Attenuation Blanket Insulation SF 824 10% 906 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 1,441)              ($ 362.45)                       ($ 1,078.28)                         
879 1/2" Resilient Channel @ 16" O.C LF 619 10% 681 0.012 ($ 40.00)    ($ 0.48)           ($ 0.69)         ($ 1.17)          ($ 796)                 ($ 327.02)                       ($ 468.96)                            
880 Acoustical Sealant & Firesafing @ All Penetrations LF 227 10% 250 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 200)                 ($ 99.99)                         ($ 99.99)                              

($ -  )                             ($ -  )                                  
Wall Tag: 9 (2-HR Rated) As ; ( LF 7, 14'-6" H): LF 7 ($ -  )                             ($ -  )                                  

881 2 Layers of 5/8" Type "X" Gypsum Wall Board (On One Side) SF 203 10% 223 ($ -  )                             ($ -  )                                  
882 No of Sheets (4'x12') EA 5 0% 5 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 166)                 ($ 46.52)                         ($ 119.09)                            
883 1" Gypsum Wall Board Liner Panel SF 102 10% 112 ($ -  )                             ($ -  )                                  
884 No of Sheets (4'x8') EA 3 0% 3 0.300 ($ 40.00)    ($ 12.00)         ($ 68.00)       ($ 80.00)        ($ 279)                 ($ 41.87)                         ($ 237.26)                            
885 Tapping LF 152 10% 167 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 87)                   ($ 66.99)                         ($ 20.10)                              
886 Mudding LBs 16 10% 17 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 116)                 ($ 89.18)                         ($ 26.65)                              
887 Screws EA 391 0% 391 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 27)                   ($ 7.82)                           ($ 19.54)                              
888 2 1/2" C-H Metal Studs @ 24" O.C. LF 51 10% 56 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 95)                   ($ 31.26)                         ($ 64.20)                              
889 2 1/2" C-H Metal Runner @ Top LF 7 10% 8 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 13)                   ($ 4.31)                           ($ 8.86)                                
890 2 1/2" J Metal Runner @ Bottom LF 7 10% 8 0.014 ($ 40.00)    ($ 0.56)           ($ 1.15)         ($ 1.71)          ($ 13)                   ($ 4.31)                           ($ 8.86)                                
891 Acoustical Sealant & Firesafing @ All Penetrations LF 14 10% 15 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 12)                   ($ 6.16)                           ($ 6.16)                                

($ -  )                             ($ -  )                                  
Wall Tag: E2 As ; ( LF 223, 14'-6" H): LF 223 ($ -  )                             ($ -  )                                  

892 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 3234 10% 3557 ($ -  )                             ($ -  )                                  
893 No of Sheets (4'x12') EA 74 0% 74 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 4,965)              ($ 889.21)                       ($ 4,075.56)                         
894 Nails SF 5558 10% 6113 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 550)                 ($ 244.53)                       ($ 305.67)                            
895 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 3234 10% 3557 ($ -  )                             ($ -  )                                  
896 No of Sheets (4'x12') EA 74 0% 74 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,253)              ($ 741.01)                       ($ 1,511.66)                         
897 Tapping LF 1617 10% 1778 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 925)                 ($ 711.37)                       ($ 213.41)                            
898 Mudding LBs 168 10% 185 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,230)              ($ 946.98)                       ($ 282.98)                            
899 Screws EA 3557 0% 3557 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 249)                 ($ 71.14)                         ($ 177.84)                            
900 10" Metal Studs @ 24" O.C. LF 1617 10% 1778 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 7,398)              ($ 1,565.01)                    ($ 5,833.23)                         
901 10" Metal Runner @ Top LF 223 10% 245 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 1,020)              ($ 215.86)                       ($ 804.58)                            
902 10" Metal Runner @ Bottom LF 223 10% 245 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 1,020)              ($ 215.86)                       ($ 804.58)                            
903 R-19 Kraft Paper Faced Batt Insulation SF 3234 10% 3557 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 8,074)              ($ 1,707.29)                    ($ 6,366.76)                         
904 Dryvit Air/Water Resistive Barrier SF 3234 10% 3557 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 3,094)              ($ 1,138.19)                    ($ 1,956.27)                         
905 Dryvit Outsulation Plus MD System SF 3234 10% 3557 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 34,146)            ($ 21,198.83)                  ($ 12,946.93)                       
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A2.03 A4.51-A4.52

Acoustical Sealant @ All Penetrations LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 392)                 ($ 196.24)                       ($ 196.24)                            
($ -  )                             ($ -  )                                  

Parapet Wall E1 As ; ( LF 30, 2'-2" H): LF 30 ($ -  )                             ($ -  )                                  
907 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 65 10% 72 ($ -  )                             ($ -  )                                  
908 No of Sheets (4'x12') EA 1 0% 1 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 100)                 ($ 17.88)                         ($ 81.94)                              
909 Nails SF 112 10% 123 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 11)                   ($ 4.92)                           ($ 6.15)                                
910 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 65 10% 72 ($ -  )                             ($ -  )                                  
911 No of Sheets (4'x12') EA 1 0% 1 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 45)                   ($ 14.90)                         ($ 30.39)                              
912 Tapping LF 33 10% 36 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 19)                   ($ 14.30)                         ($ 4.29)                                
913 Mudding LBs 3 10% 4 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 25)                   ($ 19.04)                         ($ 5.69)                                
914 Screws EA 72 0% 72 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 5)                     ($ 1.43)                           ($ 3.58)                                
915 6" Metal Studs @ 24" O.C. LF 33 10% 36 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 90)                   ($ 25.74)                         ($ 64.36)                              
916 6" Metal Runner @ Top LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
917 6" Metal Runner @ Bottom LF 30 10% 33 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 83)                   ($ 23.76)                         ($ 59.40)                              
918 R-19 Kraft Paper Faced Batt Insulation SF 65 10% 72 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 162)                 ($ 34.33)                         ($ 128.00)                            
919 Liquid Applied Weather Barrier SF 65 10% 72 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 62)                   ($ 22.88)                         ($ 39.33)                              
920 Acoustical Sealant @ All Penetrations LF 60 10% 66 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 53)                   ($ 26.40)                         ($ 26.40)                              

($ -  )                             ($ -  )                                  
Parapet Wall E2 As ; ( LF 136, 2'-2" H): LF 136 ($ -  )                             ($ -  )                                  

921 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 295 10% 324 ($ -  )                             ($ -  )                                  
922 No of Sheets (4'x12') EA 7 0% 7 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 453)                 ($ 81.05)                         ($ 371.46)                            
923 Nails SF 507 10% 557 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 50)                   ($ 22.29)                         ($ 27.86)                              
924 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 295 10% 324 ($ -  )                             ($ -  )                                  
925 No of Sheets (4'x12') EA 7 0% 7 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 205)                 ($ 67.54)                         ($ 137.78)                            
926 Tapping LF 147 10% 162 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 84)                   ($ 64.84)                         ($ 19.45)                              
927 Mudding LBs 15 10% 17 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 112)                 ($ 86.31)                         ($ 25.79)                              
928 Screws EA 324 0% 324 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 23)                   ($ 6.48)                           ($ 16.21)                              
929 10" Metal Studs @ 24" O.C. LF 147 10% 162 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 674)                 ($ 142.64)                       ($ 531.66)                            
930 10" Metal Runner @ Top LF 136 10% 150 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 622)                 ($ 131.65)                       ($ 490.69)                            
931 10" Metal Runner @ Bottom LF 136 10% 150 0.022 ($ 40.00)    ($ 0.88)           ($ 3.28)         ($ 4.16)          ($ 622)                 ($ 131.65)                       ($ 490.69)                            
932 R-19 Kraft Paper Faced Batt Insulation SF 295 10% 324 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 736)                 ($ 155.61)                       ($ 580.29)                            
933 Dryvit Air/Water Resistive Barrier SF 295 10% 324 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 282)                 ($ 103.74)                       ($ 178.30)                            
934 Dryvit Outsulation Plus MD System SF 295 10% 324 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 3,112)              ($ 1,932.13)                    ($ 1,180.03)                         
935 Acoustical Sealant @ All Penetrations LF 272 10% 299 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 239)                 ($ 119.68)                       ($ 119.68)                            

($ -  )                             ($ -  )                                  
Parapet Wall E3 As ; ( LF 331, 2'-2" H): LF 331 ($ -  )                             ($ -  )                                  

936 1 Layer of 5/8" Densglass Sheathing (On One Side) SF 717 10% 789 ($ -  )                             ($ -  )                                  
937 No of Sheets (4'x12') EA 16 0% 16 0.300 ($ 40.00)    ($ 12.00)         ($ 55.00)       ($ 67.00)        ($ 1,101)              ($ 197.25)                       ($ 904.07)                            
938 Nails SF 1233 10% 1356 0.001 ($ 40.00)    ($ 0.04)           ($ 0.05)         ($ 0.09)          ($ 122)                 ($ 54.24)                         ($ 67.81)                              
939 1 Layers of 5/8" Gypsum Wall Board (On One Side) SF 717 10% 789 ($ -  )                             ($ -  )                                  
940 No of Sheets (4'x12') EA 16 0% 16 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 500)                 ($ 164.38)                       ($ 335.33)                            
941 Tapping LF 359 10% 395 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 205)                 ($ 157.80)                       ($ 47.34)                              
942 Mudding LBs 37 10% 41 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 273)                 ($ 210.06)                       ($ 62.77)                              
943 Screws EA 789 0% 789 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 55)                   ($ 15.78)                         ($ 39.45)                              
944 12" Metal Studs @ 24" O.C. LF 359 10% 395 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,850)              ($ 378.72)                       ($ 1,471.49)                         
945 12" Metal Runner @ Top LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
946 12" Metal Runner @ Bottom LF 331 10% 364 0.024 ($ 40.00)    ($ 0.96)           ($ 3.73)         ($ 4.69)          ($ 1,708)              ($ 349.54)                       ($ 1,358.09)                         
947 R-19 Kraft Paper Faced Batt Insulation SF 717 10% 789 0.012 ($ 40.00)    ($ 0.48)           ($ 1.79)         ($ 2.27)          ($ 1,791)              ($ 378.72)                       ($ 1,412.32)                         
948 Dryvit Air/Water Resistive Barrier SF 717 10% 789 0.008 ($ 40.00)    ($ 0.32)           ($ 0.55)         ($ 0.87)          ($ 686)                 ($ 252.48)                       ($ 433.95)                            
949 Dryvit Outsulation Plus MD System SF 717 10% 789 0.149 ($ 40.00)    ($ 5.96)           ($ 3.64)         ($ 9.60)          ($ 7,574)              ($ 4,702.47)                    ($ 2,871.98)                         
950 Acoustical Sealant @ All Penetrations LF 662 10% 728 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 583)                 ($ 291.28)                       ($ 291.28)                            

($ -  )                             ($ -  )                                  
UNIT DRYWALL ASSEMBLIES ($ -  )                             ($ -  )                                  

1ST FLOOR ($ -  )                             ($ -  )                                  

A2.50-A2.54 Plan Notes

Wall Tag: 1 As ; ( LF 80', 14'-7" H): LF 80 ($ -  )                             ($ -  )                                  

951 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 762 10% 838 ($ -  )                             ($ -  )                                  

952 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 548)                 ($ 174.60)                       ($ 373.65)                            
953 Tapping LF 381 10% 419 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 218)                 ($ 167.62)                       ($ 50.29)                              
954 Mudding LBs 40 10% 44 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 290)                 ($ 223.13)                       ($ 66.68)                              
955 Screws EA 838 0% 838 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 59)                   ($ 16.76)                         ($ 41.90)                              
956 3-5/8" Metal Studs @ 24" O.C. LF 585 10% 643 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,248)              ($ 411.60)                       ($ 836.06)                            
957 3-5/8" Metal Runner @ Top LF 80 10% 88 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 171)                 ($ 56.46)                         ($ 114.69)                            
958 3-5/8" Metal Runner @ Bottom LF 80 10% 88 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 171)                 ($ 56.46)                         ($ 114.69)                            
959 Sealant @ All Penetrations LF 321 10% 353 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 282)                 ($ 141.15)                       ($ 141.15)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 800, Height Varies): LF 800 ($ -  )                             ($ -  )                                  

960 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 15126 10% 16638 ($ -  )                             ($ -  )                                  
961 No of Sheets (4'x12') EA 347 0% 347 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 10,537)            ($ 3,466.27)                    ($ 7,071.18)                         
962 Tapping LF 7563 10% 8319 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 4,326)              ($ 3,327.61)                    ($ 998.28)                            
963 Mudding LBs 787 10% 865 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 5,753)              ($ 4,429.72)                    ($ 1,323.73)                         
964 Screws EA 16638 0% 16638 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,165)              ($ 332.76)                       ($ 831.90)                            

965 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

966 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
967 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
968 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
969 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
970 3-5/8" Metal Studs @ 24" O.C. LF 5491 10% 6040 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 11,718)            ($ 3,865.66)                    ($ 7,852.13)                         
971 3-5/8" Metal Runner @ Top LF 800 10% 880 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,707)              ($ 563.20)                       ($ 1,144.00)                         
972 3-5/8" Metal Runner @ Bottom LF 800 10% 880 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,707)              ($ 563.20)                       ($ 1,144.00)                         
973 Sealant @ All Penetrations LF 3200 10% 3520 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 2,816)              ($ 1,408.00)                    ($ 1,408.00)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 122, 3'-0"H): LF 122 ($ -  )                             ($ -  )                                  

974 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
975 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
976 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
977 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
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Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
979 3-5/8" Metal Studs @ 24" O.C. LF 183 10% 201 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 390)                 ($ 128.66)                       ($ 261.35)                            
980 3-5/8" Metal Runner @ Top LF 122 10% 134 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 260)                 ($ 85.78)                         ($ 174.23)                            
981 3-5/8" Metal Runner @ Bottom LF 122 10% 134 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 260)                 ($ 85.78)                         ($ 174.23)                            
982 Sealant @ All Penetrations LF 487 10% 536 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 429)                 ($ 214.44)                       ($ 214.44)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 268, 10'-6"H): LF 268 ($ -  )                             ($ -  )                                  

983 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 2813 10% 3094 ($ -  )                             ($ -  )                                  
984 No of Sheets (4'x12') EA 64 0% 64 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 1,959)              ($ 644.54)                       ($ 1,314.86)                         
985 Tapping LF 1406 10% 1547 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 804)                 ($ 618.76)                       ($ 185.63)                            
986 Mudding LBs 146 10% 161 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,070)              ($ 823.69)                       ($ 246.14)                            
987 Screws EA 3094 0% 3094 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 217)                 ($ 61.88)                         ($ 154.69)                            

988 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2813 10% 3094 ($ -  )                             ($ -  )                                  

989 No of Sheets (4'x8') EA 97 0% 97 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,635)              ($ 966.81)                       ($ 1,667.74)                         
990 Tapping LF 1479 10% 1627 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 846)                 ($ 650.93)                       ($ 195.28)                            
991 Mudding LBs 146 10% 161 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,070)              ($ 823.69)                       ($ 246.14)                            
992 Screws EA 4641 0% 4641 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 325)                 ($ 92.81)                         ($ 232.03)                            
993 3-5/8" Metal Studs @ 24" O.C. LF 1406 10% 1547 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,001)              ($ 990.01)                       ($ 2,010.96)                         
994 3-5/8" Metal Runner @ Top LF 268 10% 295 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 572)                 ($ 188.57)                       ($ 383.04)                            
995 3-5/8" Metal Runner @ Bottom LF 268 10% 295 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 572)                 ($ 188.57)                       ($ 383.04)                            
996 3 1/2" Sound Attenuation Blanket Insulation SF 2813 10% 3094 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,919)              ($ 1,237.51)                    ($ 3,681.60)                         
997 Sealant @ All Penetrations LF 1071 10% 1179 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 943)                 ($ 471.43)                       ($ 471.43)                            

($ -  )                             ($ -  )                                  
Wall Tag: 4  As ; ( LF 259, 9'-6" H): LF 259 ($ -  )                             ($ -  )                                  

998 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2347 10% 2582 ($ -  )                             ($ -  )                                  
999 No of Sheets (4'x12') EA 54 0% 54 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,915)              ($ 537.85)                       ($ 1,376.89)                         

1000 Tapping LF 1173 10% 1291 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 671)                 ($ 516.33)                       ($ 154.90)                            
1001 Mudding LBs 122 10% 134 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 893)                 ($ 687.34)                       ($ 205.40)                            
1002 Screws EA 2582 0% 2582 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 181)                 ($ 51.63)                         ($ 129.08)                            

1003 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 1782 10% 1960 ($ -  )                             ($ -  )                                  

1004 No of Sheets (4'x8') EA 61 0% 61 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,669)              ($ 612.47)                       ($ 1,056.51)                         
1005 Tapping LF 891 10% 980 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 510)                 ($ 391.98)                       ($ 117.59)                            
1006 Mudding LBs 93 10% 102 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 678)                 ($ 521.80)                       ($ 155.93)                            
1007 Screws EA 2940 0% 2940 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 206)                 ($ 58.80)                         ($ 146.99)                            
1008 6" Metal Studs @ 24" O.C. LF 1228 10% 1351 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,405)              ($ 972.82)                       ($ 2,432.04)                         
1009 6" Metal Runner @ Top LF 259 10% 284 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 717)                 ($ 204.80)                       ($ 512.01)                            
1010 6" Metal Runner @ Bottom LF 259 10% 284 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 717)                 ($ 204.80)                       ($ 512.01)                            
1011 3 1/2" Sound Attenuation Blanket Insulation SF 2457 10% 2702 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,297)              ($ 1,080.91)                    ($ 3,215.70)                         
1012 Acoustical Sealant @ All Penetrations LF 1034 10% 1138 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 910)                 ($ 455.12)                       ($ 455.12)                            

($ -  )                             ($ -  )                                  
2ND FLOOR ($ -  )                             ($ -  )                                  

A2.50-A2.54 Plan Notes

Wall Tag: 1 As ; ( LF 94', 11'-8" H): LF 94 ($ -  )                             ($ -  )                                  

1013 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 892 10% 981 ($ -  )                             ($ -  )                                  

1014 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 642)                 ($ 204.47)                       ($ 437.57)                            
1015 Tapping LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 255)                 ($ 196.29)                       ($ 58.89)                              
1016 Mudding LBs 46 10% 51 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 339)                 ($ 261.30)                       ($ 78.09)                              
1017 Screws EA 981 0% 981 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 69)                   ($ 19.63)                         ($ 49.07)                              
1018 3-5/8" Metal Studs @ 24" O.C. LF 548 10% 603 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,169)              ($ 385.81)                       ($ 783.67)                            
1019 3-5/8" Metal Runner @ Top LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1020 3-5/8" Metal Runner @ Bottom LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1021 Sealant @ All Penetrations LF 376 10% 413 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 331)                 ($ 165.30)                       ($ 165.30)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 930, Height Varies): LF 930 ($ -  )                             ($ -  )                                  

1022 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 17665 10% 19431 ($ -  )                             ($ -  )                                  
1023 No of Sheets (4'x12') EA 405 0% 405 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 12,306)            ($ 4,048.12)                    ($ 8,258.16)                         
1024 Tapping LF 8832 10% 9715 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 5,052)              ($ 3,886.19)                    ($ 1,165.86)                         
1025 Mudding LBs 919 10% 1010 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 6,719)              ($ 5,173.30)                    ($ 1,545.93)                         
1026 Screws EA 19431 0% 19431 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,360)              ($ 388.62)                       ($ 971.55)                            

1027 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

1028 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
1029 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
1030 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
1031 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
1032 3-5/8" Metal Studs @ 24" O.C. LF 6523 10% 7175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 13,920)            ($ 4,592.19)                    ($ 9,327.89)                         
1033 3-5/8" Metal Runner @ Top LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1034 3-5/8" Metal Runner @ Bottom LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1035 Sealant @ All Penetrations LF 3720 10% 4092 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 3,274)              ($ 1,636.80)                    ($ 1,636.80)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 142, 3'-0"H): LF 142 ($ -  )                             ($ -  )                                  

1036 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
1037 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
1038 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
1039 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
1040 Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
1041 3-5/8" Metal Studs @ 24" O.C. LF 214 10% 235 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 456)                 ($ 150.33)                       ($ 305.36)                            
1042 3-5/8" Metal Runner @ Top LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1043 3-5/8" Metal Runner @ Bottom LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1044 Sealant @ All Penetrations LF 569 10% 626 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 501)                 ($ 250.55)                       ($ 250.55)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 301, 10'-6"H): LF 301 ($ -  )                             ($ -  )                                  

1045 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 3157 10% 3473 ($ -  )                             ($ -  )                                  
1046 No of Sheets (4'x12') EA 72 0% 72 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,199)              ($ 723.51)                       ($ 1,475.96)                         
1047 Tapping LF 1579 10% 1736 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 903)                 ($ 694.57)                       ($ 208.37)                            
1048 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
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Screws EA 3473 0% 3473 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 243)                 ($ 69.46)                         ($ 173.64)                            

1050 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 3157 10% 3473 ($ -  )                             ($ -  )                                  

1051 No of Sheets (4'x8') EA 109 0% 109 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,957)              ($ 1,085.27)                    ($ 1,872.09)                         
1052 Tapping LF 1661 10% 1827 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 950)                 ($ 730.69)                       ($ 219.21)                            
1053 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1054 Screws EA 5209 0% 5209 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 365)                 ($ 104.19)                       ($ 260.46)                            
1055 3-5/8" Metal Studs @ 24" O.C. LF 1579 10% 1736 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,369)              ($ 1,111.31)                    ($ 2,257.36)                         
1056 3-5/8" Metal Runner @ Top LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1057 3-5/8" Metal Runner @ Bottom LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1058 3 1/2" Sound Attenuation Blanket Insulation SF 3157 10% 3473 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 5,522)              ($ 1,389.14)                    ($ 4,132.70)                         
1059 Sealant @ All Penetrations LF 1203 10% 1323 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,058)              ($ 529.20)                       ($ 529.20)                            

($ -  )                             ($ -  )                                  
Wall Tag: 4  As ; ( LF 255, 9'-6" H): LF 255 ($ -  )                             ($ -  )                                  

1060 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2103 10% 2313 ($ -  )                             ($ -  )                                  
1061 No of Sheets (4'x12') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,715)              ($ 481.83)                       ($ 1,233.49)                         
1062 Tapping LF 1051 10% 1156 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 601)                 ($ 462.56)                       ($ 138.77)                            
1063 Mudding LBs 109 10% 120 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 800)                 ($ 615.76)                       ($ 184.01)                            
1064 Screws EA 2313 0% 2313 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 162)                 ($ 46.26)                         ($ 115.64)                            

1065 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2044 10% 2249 ($ -  )                             ($ -  )                                  

1066 No of Sheets (4'x8') EA 70 0% 70 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,915)              ($ 702.76)                       ($ 1,212.27)                         
1067 Tapping LF 1022 10% 1124 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 585)                 ($ 449.77)                       ($ 134.93)                            
1068 Mudding LBs 106 10% 117 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 778)                 ($ 598.73)                       ($ 178.92)                            
1069 Screws EA 3373 0% 3373 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 236)                 ($ 67.47)                         ($ 168.66)                            
1070 6" Metal Studs @ 24" O.C. LF 1212 10% 1333 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,359)              ($ 959.76)                       ($ 2,399.40)                         
1071 6" Metal Runner @ Top LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1072 6" Metal Runner @ Bottom LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1073 3 1/2" Sound Attenuation Blanket Insulation SF 2424 10% 2666 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,239)              ($ 1,066.40)                    ($ 3,172.54)                         
1074 Acoustical Sealant @ All Penetrations LF 1020 10% 1123 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 898)                 ($ 449.01)                       ($ 449.01)                            

($ -  )                             ($ -  )                                  
3RD FLOOR ($ -  )                             ($ -  )                                  

A2.50-A2.54 Plan Notes

Wall Tag: 1 As ; ( LF 94', 11'-8" H): LF 94 ($ -  )                             ($ -  )                                  

1075 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 892 10% 981 ($ -  )                             ($ -  )                                  

1076 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 642)                 ($ 204.47)                       ($ 437.57)                            
1077 Tapping LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 255)                 ($ 196.29)                       ($ 58.89)                              
1078 Mudding LBs 46 10% 51 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 339)                 ($ 261.30)                       ($ 78.09)                              
1079 Screws EA 981 0% 981 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 69)                   ($ 19.63)                         ($ 49.07)                              
1080 3-5/8" Metal Studs @ 24" O.C. LF 548 10% 603 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,169)              ($ 385.81)                       ($ 783.67)                            
1081 3-5/8" Metal Runner @ Top LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1082 3-5/8" Metal Runner @ Bottom LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1083 Sealant @ All Penetrations LF 376 10% 413 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 331)                 ($ 165.30)                       ($ 165.30)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 930, Height Varies): LF 930 ($ -  )                             ($ -  )                                  

1084 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 17665 10% 19431 ($ -  )                             ($ -  )                                  
1085 No of Sheets (4'x12') EA 405 0% 405 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 12,306)            ($ 4,048.12)                    ($ 8,258.16)                         
1086 Tapping LF 8832 10% 9715 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 5,052)              ($ 3,886.19)                    ($ 1,165.86)                         
1087 Mudding LBs 919 10% 1010 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 6,719)              ($ 5,173.30)                    ($ 1,545.93)                         
1088 Screws EA 19431 0% 19431 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,360)              ($ 388.62)                       ($ 971.55)                            

1089 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

1090 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
1091 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
1092 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
1093 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
1094 3-5/8" Metal Studs @ 24" O.C. LF 6523 10% 7175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 13,920)            ($ 4,592.19)                    ($ 9,327.89)                         
1095 3-5/8" Metal Runner @ Top LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1096 3-5/8" Metal Runner @ Bottom LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1097 Sealant @ All Penetrations LF 3720 10% 4092 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 3,274)              ($ 1,636.80)                    ($ 1,636.80)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 142, 3'-0"H): LF 142 ($ -  )                             ($ -  )                                  

1098 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
1099 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
1100 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
1101 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
1102 Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
1103 3-5/8" Metal Studs @ 24" O.C. LF 214 10% 235 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 456)                 ($ 150.33)                       ($ 305.36)                            
1104 3-5/8" Metal Runner @ Top LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1105 3-5/8" Metal Runner @ Bottom LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1106 Sealant @ All Penetrations LF 569 10% 626 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 501)                 ($ 250.55)                       ($ 250.55)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 301, 10'-6"H): LF 301 ($ -  )                             ($ -  )                                  

1107 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 3157 10% 3473 ($ -  )                             ($ -  )                                  
1108 No of Sheets (4'x12') EA 72 0% 72 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,199)              ($ 723.51)                       ($ 1,475.96)                         
1109 Tapping LF 1579 10% 1736 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 903)                 ($ 694.57)                       ($ 208.37)                            
1110 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1111 Screws EA 3473 0% 3473 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 243)                 ($ 69.46)                         ($ 173.64)                            

1112 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 3157 10% 3473 ($ -  )                             ($ -  )                                  

1113 No of Sheets (4'x8') EA 109 0% 109 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,957)              ($ 1,085.27)                    ($ 1,872.09)                         
1114 Tapping LF 1661 10% 1827 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 950)                 ($ 730.69)                       ($ 219.21)                            
1115 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1116 Screws EA 5209 0% 5209 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 365)                 ($ 104.19)                       ($ 260.46)                            
1117 3-5/8" Metal Studs @ 24" O.C. LF 1579 10% 1736 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,369)              ($ 1,111.31)                    ($ 2,257.36)                         
1118 3-5/8" Metal Runner @ Top LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1119 3-5/8" Metal Runner @ Bottom LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1120 3 1/2" Sound Attenuation Blanket Insulation SF 3157 10% 3473 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 5,522)              ($ 1,389.14)                    ($ 4,132.70)                         



1121

A2.50-A2.54 Plan Notes

Sealant @ All Penetrations LF 1203 10% 1323 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,058)              ($ 529.20)                       ($ 529.20)                            
($ -  )                             ($ -  )                                  

Wall Tag: 4  As ; ( LF 255, 9'-6" H): LF 255 ($ -  )                             ($ -  )                                  
1122 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2103 10% 2313 ($ -  )                             ($ -  )                                  
1123 No of Sheets (4'x12') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,715)              ($ 481.83)                       ($ 1,233.49)                         
1124 Tapping LF 1051 10% 1156 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 601)                 ($ 462.56)                       ($ 138.77)                            
1125 Mudding LBs 109 10% 120 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 800)                 ($ 615.76)                       ($ 184.01)                            
1126 Screws EA 2313 0% 2313 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 162)                 ($ 46.26)                         ($ 115.64)                            

1127 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2044 10% 2249 ($ -  )                             ($ -  )                                  

1128 No of Sheets (4'x8') EA 70 0% 70 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,915)              ($ 702.76)                       ($ 1,212.27)                         
1129 Tapping LF 1022 10% 1124 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 585)                 ($ 449.77)                       ($ 134.93)                            
1130 Mudding LBs 106 10% 117 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 778)                 ($ 598.73)                       ($ 178.92)                            
1131 Screws EA 3373 0% 3373 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 236)                 ($ 67.47)                         ($ 168.66)                            
1132 6" Metal Studs @ 24" O.C. LF 1212 10% 1333 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,359)              ($ 959.76)                       ($ 2,399.40)                         
1133 6" Metal Runner @ Top LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1134 6" Metal Runner @ Bottom LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1135 3 1/2" Sound Attenuation Blanket Insulation SF 2424 10% 2666 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,239)              ($ 1,066.40)                    ($ 3,172.54)                         
1136 Acoustical Sealant @ All Penetrations LF 1020 10% 1123 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 898)                 ($ 449.01)                       ($ 449.01)                            

4TH FLOOR ($ -  )                             ($ -  )                                  

A2.50-A2.54 Plan Notes

Wall Tag: 1 As ; ( LF 94', 11'-8" H): LF 94 ($ -  )                             ($ -  )                                  

1137 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 892 10% 981 ($ -  )                             ($ -  )                                  

1138 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 642)                 ($ 204.47)                       ($ 437.57)                            
1139 Tapping LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 255)                 ($ 196.29)                       ($ 58.89)                              
1140 Mudding LBs 46 10% 51 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 339)                 ($ 261.30)                       ($ 78.09)                              
1141 Screws EA 981 0% 981 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 69)                   ($ 19.63)                         ($ 49.07)                              
1142 3-5/8" Metal Studs @ 24" O.C. LF 548 10% 603 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,169)              ($ 385.81)                       ($ 783.67)                            
1143 3-5/8" Metal Runner @ Top LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1144 3-5/8" Metal Runner @ Bottom LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1145 Sealant @ All Penetrations LF 376 10% 413 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 331)                 ($ 165.30)                       ($ 165.30)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 930, Height Varies): LF 930 ($ -  )                             ($ -  )                                  

1146 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 17665 10% 19431 ($ -  )                             ($ -  )                                  
1147 No of Sheets (4'x12') EA 405 0% 405 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 12,306)            ($ 4,048.12)                    ($ 8,258.16)                         
1148 Tapping LF 8832 10% 9715 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 5,052)              ($ 3,886.19)                    ($ 1,165.86)                         
1149 Mudding LBs 919 10% 1010 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 6,719)              ($ 5,173.30)                    ($ 1,545.93)                         
1150 Screws EA 19431 0% 19431 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,360)              ($ 388.62)                       ($ 971.55)                            

1151 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

1152 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
1153 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
1154 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
1155 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
1156 3-5/8" Metal Studs @ 24" O.C. LF 6523 10% 7175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 13,920)            ($ 4,592.19)                    ($ 9,327.89)                         
1157 3-5/8" Metal Runner @ Top LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1158 3-5/8" Metal Runner @ Bottom LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1159 Sealant @ All Penetrations LF 3720 10% 4092 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 3,274)              ($ 1,636.80)                    ($ 1,636.80)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 142, 3'-0"H): LF 142 ($ -  )                             ($ -  )                                  

1160 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
1161 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
1162 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
1163 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
1164 Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
1165 3-5/8" Metal Studs @ 24" O.C. LF 214 10% 235 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 456)                 ($ 150.33)                       ($ 305.36)                            
1166 3-5/8" Metal Runner @ Top LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1167 3-5/8" Metal Runner @ Bottom LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1168 Sealant @ All Penetrations LF 569 10% 626 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 501)                 ($ 250.55)                       ($ 250.55)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 301, 10'-6"H): LF 301 ($ -  )                             ($ -  )                                  

1169 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 3157 10% 3473 ($ -  )                             ($ -  )                                  
1170 No of Sheets (4'x12') EA 72 0% 72 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,199)              ($ 723.51)                       ($ 1,475.96)                         
1171 Tapping LF 1579 10% 1736 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 903)                 ($ 694.57)                       ($ 208.37)                            
1172 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1173 Screws EA 3473 0% 3473 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 243)                 ($ 69.46)                         ($ 173.64)                            

1174 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 3157 10% 3473 ($ -  )                             ($ -  )                                  

1175 No of Sheets (4'x8') EA 109 0% 109 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,957)              ($ 1,085.27)                    ($ 1,872.09)                         
1176 Tapping LF 1661 10% 1827 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 950)                 ($ 730.69)                       ($ 219.21)                            
1177 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1178 Screws EA 5209 0% 5209 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 365)                 ($ 104.19)                       ($ 260.46)                            
1179 3-5/8" Metal Studs @ 24" O.C. LF 1579 10% 1736 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,369)              ($ 1,111.31)                    ($ 2,257.36)                         
1180 3-5/8" Metal Runner @ Top LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1181 3-5/8" Metal Runner @ Bottom LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1182 3 1/2" Sound Attenuation Blanket Insulation SF 3157 10% 3473 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 5,522)              ($ 1,389.14)                    ($ 4,132.70)                         
1183 Sealant @ All Penetrations LF 1203 10% 1323 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,058)              ($ 529.20)                       ($ 529.20)                            

($ -  )                             ($ -  )                                  
Wall Tag: 4  As ; ( LF 255, 9'-6" H): LF 255 ($ -  )                             ($ -  )                                  

1184 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2103 10% 2313 ($ -  )                             ($ -  )                                  
1185 No of Sheets (4'x12') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,715)              ($ 481.83)                       ($ 1,233.49)                         
1186 Tapping LF 1051 10% 1156 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 601)                 ($ 462.56)                       ($ 138.77)                            
1187 Mudding LBs 109 10% 120 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 800)                 ($ 615.76)                       ($ 184.01)                            
1188 Screws EA 2313 0% 2313 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 162)                 ($ 46.26)                         ($ 115.64)                            

1189 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2044 10% 2249 ($ -  )                             ($ -  )                                  

1190 No of Sheets (4'x8') EA 70 0% 70 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,915)              ($ 702.76)                       ($ 1,212.27)                         
1191 Tapping LF 1022 10% 1124 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 585)                 ($ 449.77)                       ($ 134.93)                            



1192

A2.50-A2.54 Plan Notes

Mudding LBs 106 10% 117 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 778)                 ($ 598.73)                       ($ 178.92)                            
1193 Screws EA 3373 0% 3373 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 236)                 ($ 67.47)                         ($ 168.66)                            
1194 6" Metal Studs @ 24" O.C. LF 1212 10% 1333 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,359)              ($ 959.76)                       ($ 2,399.40)                         
1195 6" Metal Runner @ Top LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1196 6" Metal Runner @ Bottom LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1197 3 1/2" Sound Attenuation Blanket Insulation SF 2424 10% 2666 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,239)              ($ 1,066.40)                    ($ 3,172.54)                         
1198 Acoustical Sealant @ All Penetrations LF 1020 10% 1123 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 898)                 ($ 449.01)                       ($ 449.01)                            

5TH FLOOR ($ -  )                             ($ -  )                                  

A2.50-A2.54 Plan Notes

Wall Tag: 1 As ; ( LF 94', 11'-8" H): LF 94 ($ -  )                             ($ -  )                                  

1199 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 892 10% 981 ($ -  )                             ($ -  )                                  

1200 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 642)                 ($ 204.47)                       ($ 437.57)                            
1201 Tapping LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 255)                 ($ 196.29)                       ($ 58.89)                              
1202 Mudding LBs 46 10% 51 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 339)                 ($ 261.30)                       ($ 78.09)                              
1203 Screws EA 981 0% 981 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 69)                   ($ 19.63)                         ($ 49.07)                              
1204 3-5/8" Metal Studs @ 24" O.C. LF 548 10% 603 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,169)              ($ 385.81)                       ($ 783.67)                            
1205 3-5/8" Metal Runner @ Top LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1206 3-5/8" Metal Runner @ Bottom LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1207 Sealant @ All Penetrations LF 376 10% 413 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 331)                 ($ 165.30)                       ($ 165.30)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 930, Height Varies): LF 930 ($ -  )                             ($ -  )                                  

1208 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 17665 10% 19431 ($ -  )                             ($ -  )                                  
1209 No of Sheets (4'x12') EA 405 0% 405 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 12,306)            ($ 4,048.12)                    ($ 8,258.16)                         
1210 Tapping LF 8832 10% 9715 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 5,052)              ($ 3,886.19)                    ($ 1,165.86)                         
1211 Mudding LBs 919 10% 1010 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 6,719)              ($ 5,173.30)                    ($ 1,545.93)                         
1212 Screws EA 19431 0% 19431 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,360)              ($ 388.62)                       ($ 971.55)                            

1213 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

1214 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
1215 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
1216 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
1217 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
1218 3-5/8" Metal Studs @ 24" O.C. LF 6523 10% 7175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 13,920)            ($ 4,592.19)                    ($ 9,327.89)                         
1219 3-5/8" Metal Runner @ Top LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1220 3-5/8" Metal Runner @ Bottom LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1221 Sealant @ All Penetrations LF 3720 10% 4092 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 3,274)              ($ 1,636.80)                    ($ 1,636.80)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 142, 3'-0"H): LF 142 ($ -  )                             ($ -  )                                  

1222 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
1223 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
1224 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
1225 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
1226 Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
1227 3-5/8" Metal Studs @ 24" O.C. LF 214 10% 235 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 456)                 ($ 150.33)                       ($ 305.36)                            
1228 3-5/8" Metal Runner @ Top LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1229 3-5/8" Metal Runner @ Bottom LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1230 Sealant @ All Penetrations LF 569 10% 626 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 501)                 ($ 250.55)                       ($ 250.55)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 301, 10'-6"H): LF 301 ($ -  )                             ($ -  )                                  

1231 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 3157 10% 3473 ($ -  )                             ($ -  )                                  
1232 No of Sheets (4'x12') EA 72 0% 72 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,199)              ($ 723.51)                       ($ 1,475.96)                         
1233 Tapping LF 1579 10% 1736 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 903)                 ($ 694.57)                       ($ 208.37)                            
1234 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1235 Screws EA 3473 0% 3473 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 243)                 ($ 69.46)                         ($ 173.64)                            

1236 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 3157 10% 3473 ($ -  )                             ($ -  )                                  

1237 No of Sheets (4'x8') EA 109 0% 109 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,957)              ($ 1,085.27)                    ($ 1,872.09)                         
1238 Tapping LF 1661 10% 1827 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 950)                 ($ 730.69)                       ($ 219.21)                            
1239 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1240 Screws EA 5209 0% 5209 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 365)                 ($ 104.19)                       ($ 260.46)                            
1241 3-5/8" Metal Studs @ 24" O.C. LF 1579 10% 1736 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,369)              ($ 1,111.31)                    ($ 2,257.36)                         
1242 3-5/8" Metal Runner @ Top LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1243 3-5/8" Metal Runner @ Bottom LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1244 3 1/2" Sound Attenuation Blanket Insulation SF 3157 10% 3473 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 5,522)              ($ 1,389.14)                    ($ 4,132.70)                         
1245 Sealant @ All Penetrations LF 1203 10% 1323 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,058)              ($ 529.20)                       ($ 529.20)                            

($ -  )                             ($ -  )                                  
Wall Tag: 4  As ; ( LF 255, 9'-6" H): LF 255 ($ -  )                             ($ -  )                                  

1246 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2103 10% 2313 ($ -  )                             ($ -  )                                  
1247 No of Sheets (4'x12') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,715)              ($ 481.83)                       ($ 1,233.49)                         
1248 Tapping LF 1051 10% 1156 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 601)                 ($ 462.56)                       ($ 138.77)                            
1249 Mudding LBs 109 10% 120 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 800)                 ($ 615.76)                       ($ 184.01)                            
1250 Screws EA 2313 0% 2313 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 162)                 ($ 46.26)                         ($ 115.64)                            

1251 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2044 10% 2249 ($ -  )                             ($ -  )                                  

1252 No of Sheets (4'x8') EA 70 0% 70 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,915)              ($ 702.76)                       ($ 1,212.27)                         
1253 Tapping LF 1022 10% 1124 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 585)                 ($ 449.77)                       ($ 134.93)                            
1254 Mudding LBs 106 10% 117 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 778)                 ($ 598.73)                       ($ 178.92)                            
1255 Screws EA 3373 0% 3373 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 236)                 ($ 67.47)                         ($ 168.66)                            
1256 6" Metal Studs @ 24" O.C. LF 1212 10% 1333 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,359)              ($ 959.76)                       ($ 2,399.40)                         
1257 6" Metal Runner @ Top LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1258 6" Metal Runner @ Bottom LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1259 3 1/2" Sound Attenuation Blanket Insulation SF 2424 10% 2666 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,239)              ($ 1,066.40)                    ($ 3,172.54)                         
1260 Acoustical Sealant @ All Penetrations LF 1020 10% 1123 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 898)                 ($ 449.01)                       ($ 449.01)                            

6TH FLOOR ($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 94', 13'-6" H): LF 94 ($ -  )                             ($ -  )                                  

1261

A2.50-A2.54 Plan Notes

5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 892 10% 981 ($ -  )                             ($ -  )                                  

1262 No of Sheets (4'x12') EA 20 0% 20 0.250 ($ 40.00)    ($ 10.00)         ($ 21.40)       ($ 31.40)        ($ 642)                 ($ 204.47)                       ($ 437.57)                            



1263

A2.50-A2.54 Plan Notes

Tapping LF 446 10% 491 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 255)                 ($ 196.29)                       ($ 58.89)                              
1264 Mudding LBs 46 10% 51 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 339)                 ($ 261.30)                       ($ 78.09)                              
1265 Screws EA 981 0% 981 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 69)                   ($ 19.63)                         ($ 49.07)                              
1266 3-5/8" Metal Studs @ 24" O.C. LF 634 10% 697 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,353)              ($ 446.31)                       ($ 906.56)                            
1267 3-5/8" Metal Runner @ Top LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1268 3-5/8" Metal Runner @ Bottom LF 94 10% 103 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 200)                 ($ 66.12)                         ($ 134.31)                            
1269 Sealant @ All Penetrations LF 376 10% 413 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 331)                 ($ 165.30)                       ($ 165.30)                            

($ -  )                             ($ -  )                                  
Wall Tag: 1 As ; ( LF 930, Height Varies): LF 930 ($ -  )                             ($ -  )                                  

1270 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 17665 10% 19431 ($ -  )                             ($ -  )                                  
1271 No of Sheets (4'x12') EA 405 0% 405 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 12,306)            ($ 4,048.12)                    ($ 8,258.16)                         
1272 Tapping LF 8832 10% 9715 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 5,052)              ($ 3,886.19)                    ($ 1,165.86)                         
1273 Mudding LBs 919 10% 1010 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 6,719)              ($ 5,173.30)                    ($ 1,545.93)                         
1274 Screws EA 19431 0% 19431 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,360)              ($ 388.62)                       ($ 971.55)                            

1275 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 549 10% 604 ($ -  )                             ($ -  )                                  

1276 No of Sheets (4'x8') EA 19 0% 19 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 515)                 ($ 188.88)                       ($ 325.82)                            
1277 Tapping LF 275 10% 302 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 157)                 ($ 120.89)                       ($ 36.27)                              
1278 Mudding LBs 29 10% 31 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 209)                 ($ 160.92)                       ($ 48.09)                              
1279 Screws EA 907 0% 907 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 63)                   ($ 18.13)                         ($ 45.33)                              
1280 3-5/8" Metal Studs @ 24" O.C. LF 6523 10% 7175 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 13,920)            ($ 4,592.19)                    ($ 9,327.89)                         
1281 3-5/8" Metal Runner @ Top LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1282 3-5/8" Metal Runner @ Bottom LF 930 10% 1023 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 1,985)              ($ 654.72)                       ($ 1,329.90)                         
1283 Sealant @ All Penetrations LF 3720 10% 4092 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 3,274)              ($ 1,636.80)                    ($ 1,636.80)                         

($ -  )                             ($ -  )                                  
Wall Tag: 1 (Knee Wall) As ; ( LF 142, 3'-0"H): LF 142 ($ -  )                             ($ -  )                                  

1284 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 731 10% 804 ($ -  )                             ($ -  )                                  
1285 No of Sheets (4'x12') EA 17 0% 17 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 509)                 ($ 167.53)                       ($ 341.76)                            
1286 Tapping LF 366 10% 402 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 209)                 ($ 160.83)                       ($ 48.25)                              
1287 Mudding LBs 38 10% 42 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 278)                 ($ 214.10)                       ($ 63.98)                              
1288 Screws EA 804 0% 804 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 56)                   ($ 16.08)                         ($ 40.21)                              
1289 3-5/8" Metal Studs @ 24" O.C. LF 214 10% 235 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 456)                 ($ 150.33)                       ($ 305.36)                            
1290 3-5/8" Metal Runner @ Top LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1291 3-5/8" Metal Runner @ Bottom LF 142 10% 157 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 304)                 ($ 100.22)                       ($ 203.57)                            
1292 Sealant @ All Penetrations LF 569 10% 626 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 501)                 ($ 250.55)                       ($ 250.55)                            

($ -  )                             ($ -  )                                  
Wall Tag: 2 As ; ( LF 301, 10'-6"H): LF 301 ($ -  )                             ($ -  )                                  

1293 One Layer of 5/8"  Gypsum Wall Board (Both Side) SF 3157 10% 3473 ($ -  )                             ($ -  )                                  
1294 No of Sheets (4'x12') EA 72 0% 72 0.250 ($ 40.00)    ($ 10.00)         ($ 20.40)       ($ 30.40)        ($ 2,199)              ($ 723.51)                       ($ 1,475.96)                         
1295 Tapping LF 1579 10% 1736 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 903)                 ($ 694.57)                       ($ 208.37)                            
1296 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1297 Screws EA 3473 0% 3473 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 243)                 ($ 69.46)                         ($ 173.64)                            

1298 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 3157 10% 3473 ($ -  )                             ($ -  )                                  

1299 No of Sheets (4'x8') EA 109 0% 109 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 2,957)              ($ 1,085.27)                    ($ 1,872.09)                         
1300 Tapping LF 1661 10% 1827 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 950)                 ($ 730.69)                       ($ 219.21)                            
1301 Mudding LBs 164 10% 181 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 1,201)              ($ 924.61)                       ($ 276.30)                            
1302 Screws EA 5209 0% 5209 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 365)                 ($ 104.19)                       ($ 260.46)                            
1303 3-5/8" Metal Studs @ 24" O.C. LF 1579 10% 1736 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 3,369)              ($ 1,111.31)                    ($ 2,257.36)                         
1304 3-5/8" Metal Runner @ Top LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1305 3-5/8" Metal Runner @ Bottom LF 301 10% 331 0.016 ($ 40.00)    ($ 0.64)           ($ 1.30)         ($ 1.94)          ($ 642)                 ($ 211.68)                       ($ 429.97)                            
1306 3 1/2" Sound Attenuation Blanket Insulation SF 3157 10% 3473 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 5,522)              ($ 1,389.14)                    ($ 4,132.70)                         
1307 Sealant @ All Penetrations LF 1203 10% 1323 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 1,058)              ($ 529.20)                       ($ 529.20)                            

($ -  )                             ($ -  )                                  
Wall Tag: 4  As ; ( LF 255, 9'-6" H): LF 255 ($ -  )                             ($ -  )                                  

1308 Layer of 5/8" Type "X" Gypsum Wall Board (Both Sides) SF 2103 10% 2313 ($ -  )                             ($ -  )                                  
1309 No of Sheets (4'x12') EA 48 0% 48 0.250 ($ 40.00)    ($ 10.00)         ($ 25.60)       ($ 35.60)        ($ 1,715)              ($ 481.83)                       ($ 1,233.49)                         
1310 Tapping LF 1051 10% 1156 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 601)                 ($ 462.56)                       ($ 138.77)                            
1311 Mudding LBs 109 10% 120 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 800)                 ($ 615.76)                       ($ 184.01)                            
1312 Screws EA 2313 0% 2313 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 162)                 ($ 46.26)                         ($ 115.64)                            

1313 5/8" Moisture Resistant Gypsum Wall Board
Note: Moisture Resistant Board Is Assumed In Wet Areas SF 2044 10% 2249 ($ -  )                             ($ -  )                                  

1314 No of Sheets (4'x8') EA 70 0% 70 0.250 ($ 40.00)    ($ 10.00)         ($ 17.25)       ($ 27.25)        ($ 1,915)              ($ 702.76)                       ($ 1,212.27)                         
1315 Tapping LF 1022 10% 1124 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 585)                 ($ 449.77)                       ($ 134.93)                            
1316 Mudding LBs 106 10% 117 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 778)                 ($ 598.73)                       ($ 178.92)                            
1317 Screws EA 3373 0% 3373 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 236)                 ($ 67.47)                         ($ 168.66)                            
1318 6" Metal Studs @ 24" O.C. LF 1212 10% 1333 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 3,359)              ($ 959.76)                       ($ 2,399.40)                         
1319 6" Metal Runner @ Top LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1320 6" Metal Runner @ Bottom LF 255 10% 281 0.018 ($ 40.00)    ($ 0.72)           ($ 1.80)         ($ 2.52)          ($ 707)                 ($ 202.06)                       ($ 505.14)                            
1321 3 1/2" Sound Attenuation Blanket Insulation SF 2424 10% 2666 0.010 ($ 40.00)    ($ 0.40)           ($ 1.19)         ($ 1.59)          ($ 4,239)              ($ 1,066.40)                    ($ 3,172.54)                         
1322 Acoustical Sealant @ All Penetrations LF 1020 10% 1123 0.010 ($ 40.00)    ($ 0.40)           ($ 0.40)         ($ 0.80)          ($ 898)                 ($ 449.01)                       ($ 449.01)                            

A3.10 , A3.11 1 , 2 / A6.51

CEILINGS ($ -  )                             ($ -  )                                  
GWB CEILING @ COMMON AREAS ($ -  )                             ($ -  )                                  

1ST FLOOR ($ -  )                             ($ -  )                                  
1323 1 1/2" Drywall Suspension System w/ Hanger Wires SF 2473 10% 2720 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 6,012)              ($ 2,829.11)                    ($ 3,182.75)                         
1324 5/8" Gypsum Board Ceiling SF 2473 10% 2720 ($ -  )                             ($ -  )                                  
1325 No of Sheets (4'x8') EA 86 0% 86 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 2,258)              ($ 860.00)                       ($ 1,397.50)                         
1326 Tapping LF 1237 10% 1360 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 707)                 ($ 544.06)                       ($ 163.22)                            
1327 Mudding LBs 129 10% 141 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 941)                 ($ 724.25)                       ($ 216.43)                            
1328 Screws EA 4128 0% 4128 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 289)                 ($ 82.56)                         ($ 206.40)                            

2ND FLOOR ($ -  )                             ($ -  )                                  
1329 1 1/2" Drywall Suspension System w/ Hanger Wires SF 1400 10% 1540 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 3,403)              ($ 1,601.60)                    ($ 1,801.80)                         
1330 5/8" Gypsum Board Ceiling SF 1400 10% 1540 ($ -  )                             ($ -  )                                  
1331 No of Sheets (4'x8') EA 49 0% 49 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,286)              ($ 490.00)                       ($ 796.25)                            
1332 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 400)                 ($ 308.00)                       ($ 92.40)                              
1333 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.01)                       ($ 122.52)                            
1334 Screws EA 2352 0% 2352 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 165)                 ($ 47.04)                         ($ 117.60)                            



A3.10 , A3.11 1 , 2 / A6.51

3RD FLOOR ($ -  )                             ($ -  )                                  
1335 1 1/2" Drywall Suspension System w/ Hanger Wires SF 1400 10% 1540 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 3,403)              ($ 1,601.60)                    ($ 1,801.80)                         
1336 5/8" Gypsum Board Ceiling SF 1400 10% 1540 ($ -  )                             ($ -  )                                  
1337 No of Sheets (4'x8') EA 49 0% 49 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,286)              ($ 490.00)                       ($ 796.25)                            
1338 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 400)                 ($ 308.00)                       ($ 92.40)                              
1339 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.01)                       ($ 122.52)                            
1340 Screws EA 2352 0% 2352 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 165)                 ($ 47.04)                         ($ 117.60)                            

4TH FLOOR ($ -  )                             ($ -  )                                  
1341 1 1/2" Drywall Suspension System w/ Hanger Wires SF 1400 10% 1540 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 3,403)              ($ 1,601.60)                    ($ 1,801.80)                         
1342 5/8" Gypsum Board Ceiling SF 1400 10% 1540 ($ -  )                             ($ -  )                                  
1343 No of Sheets (4'x8') EA 49 0% 49 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,286)              ($ 490.00)                       ($ 796.25)                            
1344 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 400)                 ($ 308.00)                       ($ 92.40)                              
1345 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.01)                       ($ 122.52)                            
1346 Screws EA 2352 0% 2352 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 165)                 ($ 47.04)                         ($ 117.60)                            

5TH FLOOR ($ -  )                             ($ -  )                                  
1347 1 1/2" Drywall Suspension System w/ Hanger Wires SF 1400 10% 1540 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 3,403)              ($ 1,601.60)                    ($ 1,801.80)                         
1348 5/8" Gypsum Board Ceiling SF 1400 10% 1540 ($ -  )                             ($ -  )                                  
1349 No of Sheets (4'x8') EA 49 0% 49 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,286)              ($ 490.00)                       ($ 796.25)                            
1350 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 400)                 ($ 308.00)                       ($ 92.40)                              
1351 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.01)                       ($ 122.52)                            
1352 Screws EA 2352 0% 2352 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 165)                 ($ 47.04)                         ($ 117.60)                            

6TH FLOOR ($ -  )                             ($ -  )                                  
1353 1 1/2" Drywall Suspension System w/ Hanger Wires SF 1400 10% 1540 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 3,403)              ($ 1,601.60)                    ($ 1,801.80)                         
1354 5/8" Gypsum Board Ceiling SF 1400 10% 1540 ($ -  )                             ($ -  )                                  
1355 No of Sheets (4'x8') EA 49 0% 49 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,286)              ($ 490.00)                       ($ 796.25)                            
1356 Tapping LF 700 10% 770 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 400)                 ($ 308.00)                       ($ 92.40)                              
1357 Mudding LBs 73 10% 80 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 533)                 ($ 410.01)                       ($ 122.52)                            
1358 Screws EA 2352 0% 2352 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 165)                 ($ 47.04)                         ($ 117.60)                            

GWB CEILING @ STAIRS & ELEVATORS ($ -  )                             ($ -  )                                  
STAIRS ($ -  )                             ($ -  )                                  

1359 5/8" Gypsum Board Ceiling SF 1570 10% 1727 ($ -  )                             ($ -  )                                  
1360 No of Sheets (4'x8') EA 54 0% 54 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 1,418)              ($ 540.00)                       ($ 877.50)                            
1361 Tapping LF 785 10% 864 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 449)                 ($ 345.47)                       ($ 103.64)                            
1362 Mudding LBs 82 10% 90 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 597)                 ($ 459.89)                       ($ 137.43)                            
1363 Screws EA 2592 0% 2592 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 181)                 ($ 51.84)                         ($ 129.60)                            

ELEVATORS ($ -  )                             ($ -  )                                  
1364 2 Layers of 5/8" Type X Gypsum Board Ceiling SF 314 10% 345 ($ -  )                             ($ -  )                                  
1365 No of Sheets (4'x8') EA 11 0% 11 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 341)                 ($ 110.00)                       ($ 231.00)                            
1366 Tapping LF 157 10% 173 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 90)                   ($ 69.02)                         ($ 20.70)                              
1367 Mudding LBs 16 10% 18 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 119)                 ($ 91.87)                         ($ 27.45)                              
1368 Screws EA 528 0% 528 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 37)                   ($ 10.56)                         ($ 26.40)                              

CEILING @ UNIT AREAS ($ -  )                             ($ -  )                                  
1ST FLOOR ($ -  )                             ($ -  )                                  

1369

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 10955 10% 12051 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 26,632)            ($ 12,532.65)                  ($ 14,099.23)                       
($ -  )                             ($ -  )                                  

1370 5/8" Type "X" Gypsum Board Soffit SF 532 10% 586 ($ -  )                             ($ -  )                                  
1371 No of Sheets (4'x8') EA 18 0% 18 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 567)                 ($ 182.99)                       ($ 384.27)                            
1372 Tapping LF 266 10% 293 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 152)                 ($ 117.11)                       ($ 35.13)                              
1373 Mudding LBs 28 10% 30 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 202)                 ($ 155.90)                       ($ 46.59)                              
1374 Screws EA 878 0% 878 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 61)                   ($ 17.57)                         ($ 43.92)                              
1375 8" Metal Studs Soffit Framing @ 24" O.C. LF 623 10% 686 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,454)              ($ 548.42)                       ($ 1,905.76)                         

($ -  )                             ($ -  )                                  
1376 5/8" Gypsum Board Ceiling SF 10423 10% 11465 ($ -  )                             ($ -  )                                  
1377 No of Sheets (4'x8') EA 358 0% 358 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 9,405)              ($ 3,582.94)                    ($ 5,822.28)                         
1378 Tapping LF 5212 10% 5733 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 2,981)              ($ 2,293.08)                    ($ 687.93)                            
1379 Mudding LBs 542 10% 596 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 3,965)              ($ 3,052.55)                    ($ 912.19)                            
1380 Screws EA 17198 0% 17198 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,204)              ($ 343.96)                       ($ 859.91)                            

($ -  )                             ($ -  )                                  
2ND FLOOR ($ -  )                             ($ -  )                                  

1381

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 12115 10% 13327 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 29,452)            ($ 13,859.79)                  ($ 15,592.26)                       
($ -  )                             ($ -  )                                  

1382 5/8" Type "X" Gypsum Board Soffit SF 645 10% 709 ($ -  )                             ($ -  )                                  
1383 No of Sheets (4'x8') EA 22 0% 22 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 687)                 ($ 221.68)                       ($ 465.53)                            
1384 Tapping LF 322 10% 355 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.88)                       ($ 42.56)                              
1385 Mudding LBs 34 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.87)                       ($ 56.44)                              
1386 Screws EA 1064 0% 1064 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 74)                   ($ 21.28)                         ($ 53.20)                              
1387 8" Metal Studs Soffit Framing @ 24" O.C. LF 553 10% 608 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,177)              ($ 486.38)                       ($ 1,690.16)                         

($ -  )                             ($ -  )                                  
1388 5/8" Gypsum Board Ceiling SF 11470 10% 12617 ($ -  )                             ($ -  )                                  
1389 No of Sheets (4'x8') EA 394 0% 394 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 10,350)            ($ 3,942.88)                    ($ 6,407.18)                         
1390 Tapping LF 5735 10% 6309 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 3,280)              ($ 2,523.44)                    ($ 757.03)                            
1391 Mudding LBs 596 10% 656 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 4,363)              ($ 3,359.21)                    ($ 1,003.83)                         
1392 Screws EA 18926 0% 18926 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,325)              ($ 378.52)                       ($ 946.29)                            

($ -  )                             ($ -  )                                  
3RD FLOOR ($ -  )                             ($ -  )                                  

1393

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 12115 10% 13327 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 29,452)            ($ 13,859.79)                  ($ 15,592.26)                       
($ -  )                             ($ -  )                                  

1394 5/8" Type "X" Gypsum Board Soffit SF 645 10% 709 ($ -  )                             ($ -  )                                  
1395 No of Sheets (4'x8') EA 22 0% 22 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 687)                 ($ 221.68)                       ($ 465.53)                            
1396 Tapping LF 322 10% 355 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.88)                       ($ 42.56)                              
1397 Mudding LBs 34 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.87)                       ($ 56.44)                              
1398 Screws EA 1064 0% 1064 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 74)                   ($ 21.28)                         ($ 53.20)                              
1399 8" Metal Studs Soffit Framing @ 24" O.C. LF 553 10% 608 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,177)              ($ 486.38)                       ($ 1,690.16)                         

($ -  )                             ($ -  )                                  
1400 5/8" Gypsum Board Ceiling SF 11470 10% 12617 ($ -  )                             ($ -  )                                  



1401

A2.50-A2.54 Plan Notes

No of Sheets (4'x8') EA 394 0% 394 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 10,350)            ($ 3,942.88)                    ($ 6,407.18)                         
1402 Tapping LF 5735 10% 6309 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 3,280)              ($ 2,523.44)                    ($ 757.03)                            
1403 Mudding LBs 596 10% 656 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 4,363)              ($ 3,359.21)                    ($ 1,003.83)                         
1404 Screws EA 18926 0% 18926 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,325)              ($ 378.52)                       ($ 946.29)                            

($ -  )                             ($ -  )                                  
4TH FLOOR ($ -  )                             ($ -  )                                  

1405

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 12115 10% 13327 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 29,452)            ($ 13,859.79)                  ($ 15,592.26)                       
($ -  )                             ($ -  )                                  

1406 5/8" Type "X" Gypsum Board Soffit SF 645 10% 709 ($ -  )                             ($ -  )                                  
1407 No of Sheets (4'x8') EA 22 0% 22 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 687)                 ($ 221.68)                       ($ 465.53)                            
1408 Tapping LF 322 10% 355 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.88)                       ($ 42.56)                              
1409 Mudding LBs 34 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.87)                       ($ 56.44)                              
1410 Screws EA 1064 0% 1064 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 74)                   ($ 21.28)                         ($ 53.20)                              
1411 8" Metal Studs Soffit Framing @ 24" O.C. LF 553 10% 608 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,177)              ($ 486.38)                       ($ 1,690.16)                         

($ -  )                             ($ -  )                                  
1412 5/8" Gypsum Board Ceiling SF 11470 10% 12617 ($ -  )                             ($ -  )                                  
1413 No of Sheets (4'x8') EA 394 0% 394 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 10,350)            ($ 3,942.88)                    ($ 6,407.18)                         
1414 Tapping LF 5735 10% 6309 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 3,280)              ($ 2,523.44)                    ($ 757.03)                            
1415 Mudding LBs 596 10% 656 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 4,363)              ($ 3,359.21)                    ($ 1,003.83)                         
1416 Screws EA 18926 0% 18926 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,325)              ($ 378.52)                       ($ 946.29)                            

($ -  )                             ($ -  )                                  
5TH FLOOR ($ -  )                             ($ -  )                                  

1417

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 12115 10% 13327 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 29,452)            ($ 13,859.79)                  ($ 15,592.26)                       
($ -  )                             ($ -  )                                  

1418 5/8" Type "X" Gypsum Board Soffit SF 645 10% 709 ($ -  )                             ($ -  )                                  
1419 No of Sheets (4'x8') EA 22 0% 22 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 687)                 ($ 221.68)                       ($ 465.53)                            
1420 Tapping LF 322 10% 355 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.88)                       ($ 42.56)                              
1421 Mudding LBs 34 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.87)                       ($ 56.44)                              
1422 Screws EA 1064 0% 1064 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 74)                   ($ 21.28)                         ($ 53.20)                              
1423 8" Metal Studs Soffit Framing @ 24" O.C. LF 553 10% 608 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,177)              ($ 486.38)                       ($ 1,690.16)                         

($ -  )                             ($ -  )                                  
1424 5/8" Gypsum Board Ceiling SF 11470 10% 12617 ($ -  )                             ($ -  )                                  
1425 No of Sheets (4'x8') EA 394 0% 394 0.250 ($ 40.00)    ($ 10.00)         ($ 16.25)       ($ 26.25)        ($ 10,350)            ($ 3,942.88)                    ($ 6,407.18)                         
1426 Tapping LF 5735 10% 6309 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 3,280)              ($ 2,523.44)                    ($ 757.03)                            
1427 Mudding LBs 596 10% 656 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 4,363)              ($ 3,359.21)                    ($ 1,003.83)                         
1428 Screws EA 18926 0% 18926 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,325)              ($ 378.52)                       ($ 946.29)                            

($ -  )                             ($ -  )                                  
6TH FLOOR ($ -  )                             ($ -  )                                  

1429

A2.50-A2.54 Plan Notes

1 1/2" Drywall Suspension System w/ Hanger Wires SF 12115 10% 13327 0.026 ($ 40.00)    ($ 1.04)           ($ 1.17)         ($ 2.21)          ($ 29,452)            ($ 13,859.79)                  ($ 15,592.26)                       
($ -  )                             ($ -  )                                  

1430 5/8" Type "X" Gypsum Board Soffit SF 645 10% 709 ($ -  )                             ($ -  )                                  
1431 No of Sheets (4'x8') EA 22 0% 22 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 687)                 ($ 221.68)                       ($ 465.53)                            
1432 Tapping LF 322 10% 355 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 184)                 ($ 141.88)                       ($ 42.56)                              
1433 Mudding LBs 34 10% 37 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 245)                 ($ 188.87)                       ($ 56.44)                              
1434 Screws EA 1064 0% 1064 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 74)                   ($ 21.28)                         ($ 53.20)                              
1435 8" Metal Studs Soffit Framing @ 24" O.C. LF 691 10% 760 0.020 ($ 40.00)    ($ 0.80)           ($ 2.78)         ($ 3.58)          ($ 2,721)              ($ 607.97)                       ($ 2,112.70)                         

($ -  )                             ($ -  )                                  
1436 5/8" Type "X" Gypsum Board Ceiling SF 12115 10% 13327 ($ -  )                             ($ -  )                                  
1437 No of Sheets (4'x8') EA 416 0% 416 0.250 ($ 40.00)    ($ 10.00)         ($ 21.00)       ($ 31.00)        ($ 12,910)            ($ 4,164.60)                    ($ 8,745.66)                         
1438 Tapping LF 6058 10% 6663 0.010 ($ 40.00)    ($ 0.40)           ($ 0.12)         ($ 0.52)          ($ 3,465)              ($ 2,665.34)                    ($ 799.60)                            
1439 Mudding LBs 630 10% 693 0.128 ($ 40.00)    ($ 5.12)           ($ 1.53)         ($ 6.65)          ($ 4,608)              ($ 3,548.11)                    ($ 1,060.27)                         
1440 Screws EA 19990 0% 19990 0.001 ($ 40.00)    ($ 0.02)           ($ 0.05)         ($ 0.07)          ($ 1,399)              ($ 399.80)                       ($ 999.50)                            

 SUBTOTAL ($ 2,628,755)       ($ 1,197,465.62)             ($ 1,625,870.73)                  

PROJECTED COST $2,926,336

OVERHEAD AND PROFIT 10.0% $292,634

INSURANCE 1.75% $51,211

CONTINGENCY 3.00% $87,790

TAX 7.50% $121,940

SUGGESTED BID $3,479,911


