
GENERAL SUMMARY
Prepared for: Dunaway 118 Mckinney St. P.O. Box 606.Farmersville, Texas 75442
Project ID: 14092026    
Scope: Electrical

No. Of Floors: 1

Date: 23-Sep-26

BUILDING GSF 251
DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                          35,650 
26000 Electrical  $                        106,569 
27000 Communications  $                            5,146 
33000 Utilities  $                        122,185 

TOTAL TRADE COST  $                        269,551 

OVERHEAD AND PROFIT 15%  $                          40,433 
INSURANCE 3%  $                            8,087 

LABOR BURDEN 50%  $                          19,851 
CONTINGENCY 5%  $                          13,478 

TAX 8%  $                          12,020 
SUGGESTED BID  $                        363,418 
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Electrical Communications Utilities
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DETAILED BREAKDOWN OF ITEMS
Prepared for: Dunaway 118 Mckinney St. P.O. Box 606.Farmersville, Texas 75442
Project ID: 14092026    
Scope: Electrical

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY WAGE 

GENERAL REQUIREMENTS
ADMINISTRATIVE REQUIREMENTS 

1 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  6,500.00  $           6,500.00 

2 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,800.00  $           1,800.00 

3 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,500.00  $           1,500.00 

4 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,200.00  $           1,200.00 

5 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

6 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     750.00  $              750.00 

7 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,200.00  $           1,200.00 

8 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     400.00  $              400.00 

QUALITY REQUIREMENTS 

9 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  2,500.00  $           2,500.00 

10 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  3,500.00  $           3,500.00 

11 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

TEMPORARY FACILITIES & CONTROLS 

12 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     800.00  $              800.00 

13 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     600.00  $              600.00 

14 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     600.00  $              600.00 

15 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  4,500.00  $           4,500.00 

16 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

17 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,200.00  $           1,200.00 

18 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     900.00  $              900.00 

19 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

20 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

EXECUTION & CLOSEOUT REQUIREMENT

21 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

22 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  1,200.00  $           1,200.00 

23 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

24 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     900.00  $              900.00 

25 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     500.00  $              500.00 

26 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

27 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

28 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                     600.00  $              600.00 

MISC. 

29 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

30 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

31 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                             -    $                     -   

32 LS 1 0% 1 0.000  $                      -    $                     -    $                        -    $                  4,500.00  $           4,500.00 

 SUBTOTAL  $              35,650 

ELECTRICAL
DISTRIBUTION   

E4, E5, E6 & E7

CONDUIT

33 3/4" EMT Conduit LF 31 10% 34 0.05  $                45.00  $                 2.05  $                    1.85  $                         3.90  $              132.90 

34 1" EMT Conduit LF 30 10% 33 0.06  $                45.00  $                 2.63  $                    2.95  $                         5.58  $              184.22 

35 1-1/4" EMT Conduit LF 9 10% 10 0.07  $                45.00  $                 3.22  $                    4.60  $                         7.82  $                77.39 

36 2" EMT Conduit LF 33 10% 36 0.10  $                45.00  $                 4.39  $                    7.20  $                       11.59  $              420.63 

37 3/4" RGS Conduit LF 2 10% 2 0.08  $                45.00  $                 3.51  $                    3.12  $                         6.63  $                14.58 

38 1" RGS Conduit LF 18 10% 20 0.10  $                45.00  $                 4.39  $                    4.52  $                         8.91  $              176.42 

39 2" RGS Conduit LF 24 10% 26 0.16  $                45.00  $                 7.02  $                  10.08  $                       17.10  $              451.55 

CONDUCTOR
40 #12 CU THHN/THWN LF 216 10% 238 0.01  $                45.00  $                 0.29  $                    0.23  $                         0.52  $              123.41 
41 #10 CU THHN/THWN LF 38 10% 42 0.01  $                45.00  $                 0.35  $                    0.35  $                         0.70  $                29.18 
42 #8 CU THHN/THWN LF 9 10% 10 0.01  $                45.00  $                 0.44  $                    0.64  $                         1.09  $                10.74 
43 #3 CU THHN/THWN LF 57 10% 63 0.02  $                45.00  $                 0.70  $                    1.65  $                         2.35  $              147.47 
44 #1 CU THHN/THWN LF 18 10% 20 0.02  $                45.00  $                 0.88  $                    2.74  $                         3.62  $                71.71 
45 #1/0 CU THHN/THWN LF 93 10% 102 0.02  $                45.00  $                 0.99  $                    3.36  $                         4.35  $              445.46 
46 #3/0 CU THHN/THWN LF 104 10% 114 0.03  $                45.00  $                 1.23  $                    5.22  $                         6.45  $              738.09 

LUGS

47 Compression Lug CU With 1-Hole , #8 CU Wire EA 2 0% 2 0.20  $                45.00  $                 8.78  $                    3.20  $                       11.98  $                23.95 

48 Heat Shrink Tubing for #8 CU Wire EA 2 0% 2 0.13  $                45.00  $                 5.85  $                    2.20  $                         8.05  $                16.10 

49 Compression Lug CU With 1-Hole , #3 CU Wire EA 16 0% 16 0.33  $                45.00  $               14.63  $                    5.10  $                       19.73  $              315.60 

50 Heat Shrink Tubing for #3 CU Wire EA 16 0% 16 0.16  $                45.00  $                 7.02  $                    3.40  $                       10.42  $              166.72 

51 Compression Lug CU With 1-Hole , #1 CU Wire EA 4 0% 4 0.39  $                45.00  $               17.55  $                    6.80  $                       24.35  $                97.40 

52 Heat Shrink Tubing for #1 CU Wire EA 4 0% 4 0.16  $                45.00  $                 7.02  $                    4.10  $                       11.12  $                44.48 

53 Compression Lug CU With 1-Hole , #1/0 CU Wire EA 24 0% 24 0.46  $                45.00  $               20.48  $                    7.90  $                       28.38  $              681.00 

54 Heat Shrink Tubing for #1/0 CU Wire EA 24 0% 24 0.20  $                45.00  $                 8.78  $                    4.60  $                       13.38  $              321.00 

55 Compression Lug CU With 1-Hole , #3/0 CU Wire EA 32 0% 32 0.52  $                45.00  $               23.40  $                  10.50  $                       33.90  $           1,084.80 

56 Heat Shrink Tubing for #3/0 CU Wire EA 32 0% 32 0.20  $                45.00  $                 8.78  $                    5.40  $                       14.18  $              453.60 

CIRCUIT BREAKER

57 1P/20A Breaker EA 22 0% 22 0.42  $                45.00  $               18.90  $                  33.00  $                       51.90  $           1,141.80 

58 2P/20A Breaker EA 3 0% 3 0.45  $                45.00  $               20.25  $                  43.18  $                       63.43  $              190.29 

59 2P/30A Breaker EA 1 0% 1 0.48  $                45.00  $               21.60  $                  59.00  $                       80.60  $                80.60 

60 2P/100A Breaker EA 1 0% 1 0.93  $                45.00  $               41.85  $                216.08  $                     257.93  $              257.93 

61 3P/30A Breaker EA 1 0% 1 0.55  $                45.00  $               24.75  $                  85.00  $                     109.75  $              109.75 

62 3P/350A Breaker EA 1 0% 1 1.88  $                45.00  $               84.60  $             1,195.00  $                  1,279.60  $           1,279.60 

PANEL

63 EA 1 0% 1 8.12  $                45.00  $             365.40  $             5,950.20  $                  6,315.60  $           6,315.60 

64 EA 1 0% 1 10.40  $                45.00  $             468.00  $             6,839.20  $                  7,307.20  $           7,307.20 

DEVICES
65 1-HP Jockey Pump 8 FLA 240V/1PH EA 1 0% 1 3.90  $                45.00  $             175.50  $             1,450.00  $                  1,625.50  $           1,625.50 
66 3K Ultra Low Harmonic VFD, NEMA-1 EA 1 0% 1 5.51  $                45.00  $             247.95  $             3,359.99  $                  3,607.94  $           3,607.94 
67 3P/30A SPD-2 EA 1 0% 1 2.60  $                45.00  $             117.00  $                650.00  $                     767.00  $              767.00 
68 50kA SPD-3, 120/240V, 3W+G Standard Feature Package With Surge Counter EA 1 0% 1 3.25  $                45.00  $             146.25  $             1,150.00  $                  1,296.25  $           1,296.25 
69 Jockey Pump Motor Starter, NEMA-1 EA 1 0% 1 3.25  $                45.00  $             146.25  $                520.00  $                     666.25  $              666.25 
70 Sine Wave Filter, MTE SWG Or Equal, NEMA-3R EA 1 0% 1 3.90  $                45.00  $             175.50  $             2,400.00  $                  2,575.50  $           2,575.50 
71 200kA SPD1: Surge Protective Device, 277/480V, 4W+G, NEMA-4, EATON EA 1 0% 1 3.90  $                45.00  $             175.50  $             3,200.00  $                  3,375.50  $           3,375.50 

72 EA 1 0% 1 15.20  $                45.00  $             684.00  $             6,113.87  $                  6,797.87  $           6,797.87 

DISCONNECT SWITCH
73 2P/20A Disconnect Switch EA 4 0% 4 0.65  $                45.00  $               29.25  $                  51.20  $                       80.45  $              321.80 

Project Management & Coordination
( LS $6500: Electrical PM/foreman part-time, ~10 wks x 12 hr/wk x $45; 
coordination w/ WHECO (SCADA), Cummins & utility)
Submittals
(LS $1800: Product data for panel, MPC, ATS, generator, SPDs, VFD/filter, 
fixtures, grounding (~40 office hrs))
Shop Drawings
(GR LS $1500: Duct-bank sections, handhole detail, generator pad/conduit layout, 
one-line mark-ups)
Owner/Governmental Safety Requirements
(LS $1200: Site-specific safety plan, JHAs, trench-safety documentation, weekly 
toolbox talks)
Special Permits (like Building Service Lift)
)
Traffic Management (Lane Closure, Flaggers, Diversion Barriers)
( LS $750: Cones/barricades at driveway & duct-bank crossing during trenching; 
no lane closure assumed)
CPM Construction Schedule & Updates
(LS $1200: Baseline schedule + monthly updates (~24 hrs))
Progress Photos & Documentation
(LS $400: Weekly photos & daily reports)

Permits
(GR LS $2500: City of Farmersville electrical permit & inspections (~$400k 
valuation))
Testing, Commissioning & Inspection Services
(GR LS $3500: Megger tests on feeders, 3-point ground test, ATS/generator 2-hr 
load bank & startup (Cummins tech), SPD verification, torque records)
Mockups
(GR LS $0: No mockups required for electrical scope)

Temporary Utilities
( LS $800: Temp power cords/GFCI spider boxes & fuel for tools; utility power 
assumed available)
Construction Facilities
( LS $600: Portable toilet share & hand-wash station, ~10 wks)
Temporary Barriers and Enclosures
( LS $600: Open-trench barricades, plates & caution fence during duct-bank 
work)
Lifting Equipment
 LS $4500: Crane/boom truck to set 250kW generator (~1 day incl. rigging) + 
forklift for ATS/panel)
Rental Equipment

Field Office / Job Trailer
( LS $1200: Job box & shared trailer/conex, ~10 wks)
Temporary Fencing & Site Security
( LS $900: Temp panel fence around generator pad & staging, ~8 wks)
Project Signage

Temporary Fire Protection & Weather Protection

Surveying, Layout & Field Engineering

Cleaning and Waste Management
(GR LS $1200: Trench spoils haul-off, packaging disposal, dumpster share)
Closeout Submittals

Demonstration & Training
(GR LS $900: Owner training on generator/ATS/panel & SPDs, 2 sessions)
Final Cleaning
(GR LS $500: Final clean of electrical rooms/equipment, label check)
As-Built / Record Drawings

O&M Manuals

Final Inspections & Certificate of Occupancy
( LS $600: Final electrical inspection attendance & punch-list)

Bid Bonds

Scaffolding

Performance & Payment Bonds

Mobilization / Demobilization
( LS $4500: Crew/equipment mob-demob (2 trips); material staging & delivery 
coordination for generator/ATS/panel)

Panel P: 600A, 480Y/277V, 3PH, 4W, Mains: MLO, 30 Poles, 22KAIC, EATON 
PRL4X Or Equal, NEMA-1
Mini Power Center: 125A, 25kVA, 1PH, 3W, PRI: 480V/3PH, SEC: 120/240V, 
EATON, NEMA-3R

3P/400A ATS: Automatic Transfer Switch, 277/480V, 3PH, 4W, CUMMINS 
OTEC Or Equal, NEMA-3R
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DETAILED BREAKDOWN OF ITEMS
Prepared for: Dunaway 118 Mckinney St. P.O. Box 606.Farmersville, Texas 75442
Project ID: 14092026    
Scope: Electrical

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY WAGE 

74

E4, E5, E6 & E7

EA 1 0% 1 7.10  $                45.00  $             319.50  $             4,450.00  $                  4,769.50  $           4,769.50 

GROUNDING
75 3/4"x10' CU Ground Rod In HDPE Ground Inspection Well, ERICO T416B EA 1 0% 1 3.25  $                45.00  $             146.25  $                207.71  $                     353.96  $              353.96 
76 Exothermic Weld To Rebar In Concrete Foundation EA 1 0% 1 1.30  $                45.00  $               58.50  $                  17.47  $                       75.97  $                75.97 
77 1/4" x 2" Copper Bus Bar With Connections, Length As Required EA 1 0% 1 2.60  $                45.00  $             117.00  $                185.00  $                     302.00  $              302.00 
78 2/0 CU Grounding Conductor LF 15 10% 17 0.02  $                45.00  $                 1.05  $                    5.80  $                         6.85  $              113.07 
79 3/0 CU Grounding Electrode Conductor LF 45 10% 50 0.03  $                45.00  $                 1.17  $                    4.20  $                         5.37  $              265.82 

POWER

CONDUIT

80 3/4" EMT Conduit LF 297 10% 326 0.05  $                45.00  $                 2.05  $                    1.85  $                         3.90  $           1,272.16 

CONDUCTOR

81 #12 CU THHN/THWN LF 939 10% 1033 0.01  $                45.00  $                 0.29  $                    0.23  $                         0.52  $              536.30 

DEVICE
82 240V Receptacle EA 2 0% 2 0.98  $                45.00  $               43.88  $                  28.00  $                       71.88  $              143.75 
83 Duplex Receptacle EA 13 0% 13 0.65  $                45.00  $               29.25  $                  14.00  $                       43.25  $              562.25 

84 SCADA Panel EA 1 0% 1 0.00  $                45.00  $                     -    $                        -    $                48,496.00  $         48,496.00 

85 Single Pole Toggle Switch EA 1 0% 1 0.52  $                45.00  $               23.40  $                    9.00  $                       32.40  $                32.40 
LIGHTING

CONDUIT

86 3/4" EMT Conduit LF 175 10% 192 0.05  $                45.00  $                 2.05  $                    1.85  $                         3.90  $              748.30 

CONDUCTOR

87 #12 CU THHN/THWN LF 175 10% 192 0.01  $                45.00  $                 0.29  $                    0.23  $                         0.52  $                99.72 

LIGHTING FIXTURES
88 A: 4' LED Wet Listed Strip LED Light Fixture, COOPER 4APVTLD EA 8 0% 8 1.30  $                45.00  $               58.50  $                141.38  $                     199.88  $           1,599.04 
89 B: Full Cut Off Wall Mount With Photocontrol, LUMARK AXCS2A-PC1 EA 6 0% 6 1.63  $                45.00  $               73.13  $                166.84  $                     239.97  $           1,439.79 

90 EA 3 0% 3 1.30  $                45.00  $               58.50  $                185.00  $                     243.50  $              730.50 

91 EA 3 0% 3 1.63  $                45.00  $               73.13  $                245.00  $                     318.13  $              954.38 

LIGHTING CONTROL
92 Single Pole Switch EA 4 0% 4 0.52  $                45.00  $               23.40  $                    9.00  $                       32.40  $              129.60 

 SUBTOTAL  $            106,569 

COMMUNICATION
LOW VOLTAGE

E4, E5 & E6

CONDUIT

93 3/4" EMT Conduit LF 208 10% 229 0.05  $                45.00  $                 2.05  $                    1.85  $                         3.90  $              891.79 

94 3/4" RGS Conduit LF 5 10% 6 0.08  $                45.00  $                 3.51  $                    3.12  $                         6.63  $                36.44 

CONDUCTOR

95 2#18 TSP Cable LF 26 10% 29 0.01  $                45.00  $                 0.35  $                    0.38  $                         0.73  $                21.19 

96 #18 CU THHN/THWN LF 51 10% 56 0.01  $                45.00  $                 0.23  $                    0.12  $                         0.35  $                19.83 

97 #14 CU THHN/THWN LF 235 10% 258 0.01  $                45.00  $                 0.27  $                    0.15  $                         0.42  $              108.25 

98 #12 CU THHN/THWN LF 80 10% 88 0.01  $                45.00  $                 0.29  $                    0.23  $                         0.52  $                45.90 

DEVICES

99 EA 1 0% 1 1.30  $                45.00  $               58.50  $                215.42  $                     273.92  $              273.92 

100 Chlorine Leak Detector EA 1 0% 1 2.60  $                45.00  $             117.00  $             2,850.00  $                  2,967.00  $           2,967.00 
101 Variable Fan Controller, J&D JDMVI-C EA 1 0% 1 1.30  $                45.00  $               58.50  $                145.00  $                     203.50  $              203.50 

MISCELLANEOUS

102 Junction Box, NEMA-4X EA 2 0% 2 1.30  $                45.00  $               58.50  $                230.59  $                     289.09  $              578.18 

 SUBTOTAL  $                5,146 

UTILITIES
DISTRIBUTION   

E2, E3 & E7

CONDUIT

103 1" PVC SCH 80 Conduit With Existing Conductors LF 176 10% 193 0.05  $                45.00  $                 2.05  $                    0.72  $                         2.76  $              534.27 

104 2" PVC SCH 80 Conduit LF 648 10% 713 0.06  $                45.00  $                 2.63  $                    1.45  $                         4.08  $           2,913.51 

105 3" PVC SCH 80 Conduit LF 117 10% 128 0.08  $                45.00  $                 3.51  $                    2.60  $                         6.11  $              783.23 

106 3" PVC SCH 80 Conduit With Pull String LF 18 10% 20 0.08  $                45.00  $                 3.51  $                    2.60  $                         6.11  $              119.86 

107 2" PVC Coated RGS Conduit LF 12 10% 13 0.30  $                45.00  $               13.50  $                  18.29  $                       31.79  $              427.32 

108 2" PVC Coated RSG Conduit LF 11 10% 12 0.30  $                45.00  $               13.50  $                  18.29  $                       31.79  $              369.27 

109 3" PVC Coated RGS Conduit LF 15 10% 17 0.34  $                45.00  $               15.30  $                  34.97  $                       50.27  $              837.75 

110
Spare

3" PVC SCH 80 Conduit With Pullcord LF 349 10% 384 0.08  $                45.00  $                 3.51  $                    2.60  $                         6.11  $           2,347.53 

111 3" PVC Coated RGS Conduit With Pullcord LF 10 10% 11 0.35  $                45.00  $               15.75  $                  35.21  $                       50.96  $              579.06 

CONDUCTOR
112 #3 CU THHN/THWN LF 171 10% 188 0.02  $                45.00  $                 0.70  $                    1.65  $                         2.35  $              443.01 
113 #1/0 CU THHN/THWN LF 119 10% 130 0.02  $                45.00  $                 0.99  $                    3.36  $                         4.35  $              567.61 
114 #3/0 CU THHN/THWN LF 3054 10% 3359 0.03  $                45.00  $                 1.23  $                    5.22  $                         6.45  $         21,671.79 

LUGS

115 Compression Lug CU With 1-Hole , #3 CU Wire EA 8 0% 8 0.33  $                45.00  $               14.63  $                    5.10  $                       19.73  $              157.80 

116 Heat Shrink Tubing for #3 CU Wire EA 8 0% 8 0.16  $                45.00  $                 7.02  $                    3.40  $                       10.42  $                83.36 

117 Compression Lug CU With 1-Hole , #1/0 CU Wire EA 12 0% 12 0.46  $                45.00  $               20.48  $                    7.90  $                       28.38  $              340.50 

118 Heat Shrink Tubing for #1/0 CU Wire EA 12 0% 12 0.20  $                45.00  $                 8.78  $                    4.60  $                       13.38  $              160.50 
119 Compression Lug CU With 1-Hole , #3/0 CU Wire EA 32 0% 32 0.52  $                45.00  $               23.40  $                  10.50  $                       33.90  $           1,084.80 
120 Heat Shrink Tubing for #3/0 CU Wire EA 32 0% 32 0.20  $                45.00  $                 8.78  $                    5.40  $                       14.18  $              453.60 

DEVICES
121 24"x24"x24" Handhole, QUAZITE, PG Style, Tier 8 Box With Cover EA 1 0% 1 7.80  $                45.00  $             351.00  $                935.00  $                  1,286.00  $           1,286.00 

122 EA 1 0% 1 85.00  $                45.00  $          3,825.00  $           57,000.00  $                60,825.00  $         60,825.00 

GROUNDING
123 3/0 Bare CU Grounding Conductor LF 179 10% 197 0.03  $                45.00  $                 1.17  $                    4.20  $                         5.37  $           1,055.34 
124 3/4"x10' CU Ground Rod In HDPE Ground Inspection Well, ERICO T416B EA 2 0% 2 3.25  $                45.00  $             146.25  $                207.71  $                     353.96  $              707.92 
125 3/4"x10' CU Ground Rod EA 3 0% 3 1.95  $                45.00  $               87.75  $                  40.71  $                     128.46  $              385.38 
126 Exothermic Weld Ufer Ground Bond EA 1 0% 1 1.30  $                45.00  $               58.50  $                  17.47  $                       75.97  $                75.97 

POWER

CONDUIT

127 1" EMT Conduit LF 25 10% 28 0.06  $                45.00  $                 2.63  $                    2.95  $                         5.58  $              154.38 

128 1" PVC SCH 80 Conduit LF 36 10% 39 0.05  $                45.00  $                 2.05  $                    0.72  $                         2.76  $              108.43 

CONDUCTOR

129 #12 CU THHN/THWN LF 182 10% 201 0.01  $                45.00  $                 0.29  $                    0.23  $                         0.52  $              104.24 

DEVICE
130 Duplex Receptacle EA 1 0% 1 0.65  $                45.00  $               29.25  $                  14.00  $                       43.25  $                43.25 

LOW VOLTAGE

CONDUIT

131 1" EMT Conduit LF 36 10% 40 0.06  $                45.00  $                 2.63  $                    2.95  $                         5.58  $              221.56 

132 1" PVC SCH 80 Conduit LF 91 10% 100 0.05  $                45.00  $                 2.05  $                    0.72  $                         2.76  $              276.86 

133 1" PVC Coated RGS Conduit LF 5 10% 6 0.13  $                45.00  $                 5.85  $                  19.50  $                       25.35  $              140.82 

CONDUCTOR

134 #18 CU THHN/THWN LF 37 10% 41 0.01  $                45.00  $                 0.23  $                    0.12  $                         0.35  $                14.53 

135 #14 CU THHN/THWN LF 672 10% 739 0.01  $                45.00  $                 0.27  $                    0.15  $                         0.42  $              309.54 
MISCELLANEOUS

DUCTBANK
136 Duct bank (E2-A): 3-Way Duct Bank With (3) 3" PVC SCH 80 Conduits LF 310 10% 341 0.16  $                45.00  $                 7.02  $                  23.00  $                       30.02  $         10,240.78 

137 Duct bank (E3-B): 8-Way Duct Bank With (3) 3", (5) 1" PVC SCH 80 Conduits LF 39 10% 43 0.39  $                45.00  $               17.55  $                  44.81  $                       62.36  $           2,669.76 

138 LF 16 10% 17 0.31  $                45.00  $               14.04  $                  38.00  $                       52.04  $              898.16 

139 Duct bank (E3-D): 4-Way Duct Bank With (4) 1" PVC SCH 80 Conduits LF 44 10% 48 0.18  $                45.00  $                 8.19  $                  16.90  $                       25.09  $           1,212.98 
TRENCHING & BACKFILLING

140 CFT 356 0% 356 0.06  $                45.00  $                 2.63  $                        -    $                         2.63  $              938.17 

141 CFT 1613 0% 1613 0.06  $                45.00  $                 2.63  $                        -    $                         2.63  $           4,245.23 

142 CFT 467 0% 467 0.06  $                45.00  $                 2.63  $                        -    $                         2.63  $           1,229.48 

143 CFT 144 0% 144 0.06  $                45.00  $                 2.63  $                        -    $                         2.63  $              380.00 

144 CFT 299 0% 299 0.06  $                45.00  $                 2.63  $                        -    $                         2.63  $              786.75 

 SUBTOTAL  $            122,185 

PROJECTED COST $269,551

OVERHEAD AND PROFIT 15% $40,433

INSURANCE 3% $8,087

LABOR BURDEN 50% $19,851

CONTINGENCY 5% $13,478

TAX 8% $12,020

SUGGESTED BID $363,418

Notes:
1. Online sources are used for pricing.  

2. Prices can vary depending upon field conditions.

3P/400A Fusible Disconnect Switch, Service Entrance Rated & Include Factory 
Installed Neutral Kit, EATON Or Equal, NEMA-3R

Provide and Install 
by WHECO 
CONTROLS

EM: Twin Remote Wet Listed Emergency Head, EVENLITE PRW-LED-2-MV-
H-L 12 
X-EM: Wet Listed Exit Emergency Comb With Remote Head Capacity, 
EVENLITE TWLCOM-R-1-G-Y-VW-RC

Alarm Flashing Beacon, LED, 65FPM, 120VAC, RED LENS, EDWARDS 870P-
N5

For Chlorine Dual 
Cylinder

250KW Diesel Generator, CUMMINS MODEL DQDAA SOUND 
ATTENUATED LEVEL 2 Enclosure

Duct bank (E3-C): 6-Way Duct Bank With (1) 3", (2) 2", & (3) 1" PVC SCH 80 
Conduits

Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All Labor and 
Material/Equipment

For Duct bank (E2-
A)

Excavation & Backfilling (4' Deep x 1.3' Wide Trench) Including All Labor and 
Material/Equipment

For Duct bank (E3-
B)

Excavation & Backfilling (4' Deep x 3' Wide Trench) Including All Labor and 
Material/Equipment

For Duct bank (E3-
C)

Excavation & Backfilling (4' Deep x 2.3' Wide Trench) Including All Labor and 
Material/Equipment

For Duct bank (E3-
D)

Excavation & Backfilling (4' Deep x 1.7' Wide Trench) Including All Labor and 
Material/Equipment
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MATERIAL LIST
Prepared for: Dunaway 118 Mckinney St. P.O. Box 606.Farmersville, Texas 75442
Project ID: 14092026    
Scope: Electrical

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

ELECTRICAL

DISTRIBUTION

E4, E5, E6 & E7

1 3/4" EMT Conduit EA 3

2 1" EMT Conduit EA 3

3 1-1/4" EMT Conduit EA 1

4 2" EMT Conduit EA 3

5 3/4" RGS Conduit EA 1

6 1" RGS Conduit EA 2

7 2" RGS Conduit EA 2

8 #12 CU THHN/THWN ROLL 1
9 #10 CU THHN/THWN ROLL 1

10 #8 CU THHN/THWN ROLL 1
11 #3 CU THHN/THWN ROLL 1
12 #1 CU THHN/THWN ROLL 1
13 #1/0 CU THHN/THWN ROLL 1
14 #3/0 CU THHN/THWN ROLL 1

LUGS

15 Compression Lug CU With 1-Hole , #8 CU Wire EA 2

16 Heat Shrink Tubing for #8 CU Wire EA 2

17 Compression Lug CU With 1-Hole , #3 CU Wire EA 16

18 Heat Shrink Tubing for #3 CU Wire EA 16

19 Compression Lug CU With 1-Hole , #1 CU Wire EA 4

20 Heat Shrink Tubing for #1 CU Wire EA 4

21 Compression Lug CU With 1-Hole , #1/0 CU Wire EA 24

22 Heat Shrink Tubing for #1/0 CU Wire EA 24

23 Compression Lug CU With 1-Hole , #3/0 CU Wire EA 32

24 Heat Shrink Tubing for #3/0 CU Wire EA 32

CIRCUIT BREAKER

25 1P/20A Breaker EA 22

26 2P/20A Breaker EA 3

27 2P/30A Breaker EA 1

28 2P/100A Breaker EA 1

29 3P/30A Breaker EA 1

30 3P/350A Breaker EA 1

PANEL

31 Panel P: 600A, 480Y/277V, 3PH, 4W, Mains: MLO, 30 Poles, 22KAIC, EATON EA 1
32 Mini Power Center: 125A, 25kVA, 1PH, 3W, PRI: 480V/3PH, SEC: 120/240V, EA 1

DEVICES
33 1-hp Jockey Pump 8 FLA 240V/1PH EA 1
34 3K Ultra Low Harmonic VFD, NEMA-1 EA 1
35 3P/30A SPD-2 EA 1
36 50kA SPD-3, 120/240V, 3W+G Standard Feature Package With Surge Counter EA 1
37 Jockey Pump Motor Starter, NEMA-1 EA 1
38 Sine Wave Filter, MTE SWG Or Equal, NEMA-3R EA 1
39 200kA SPD1: Surge Protective Device, 277/480V, 4W+G, NEMA-4, EATON EA 1

40 3P/400A ATS: Automatic Transfer Switch, 277/480V, 3PH, 4W, CUMMINS OT EA 1

DISCONNECT SWITCH
41 2P/20A Disconnect Switch EA 4
42 3P/400A Fusible Disconnect Switch, Service Entrance Rated & Include Factory EA 1

GROUNDING
43 3/4"x10' CU Ground Rod In HDPE Ground Inspection Well, ERICO T416B EA 1

44 Exothermic Weld To Rebar In Concrete Foundation EA 1

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)
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MATERIAL LIST
Prepared for: Dunaway 118 Mckinney St. P.O. Box 606.Farmersville, Texas 75442
Project ID: 14092026    
Scope: Electrical

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

45

E4, E5, E6 & E7

1/4" x 2" Copper Bus Bar With Connections, Length As Required EA 1

46 ROLL 1
47 ROLL 1

POWER

48 3/4" EMT Conduit EA 30

49 #12 CU THHN/THWN ROLL 5

DEVICE
50 240V Receptacle EA 2
51 Duplex Receptacle EA 13

52 SCADA Panel EA 1

53 Single Pole Toggle Switch EA 1
LIGHTING

54 3/4" EMT Conduit EA 17

55 #12 CU THHN/THWN ROLL 1

LIGHTING FIXTURES
56 A: 4' LED Wet Listed Strip LED Light Fixture, COOPER 4APVTLD EA 8
57 B: Full Cut Off Wall Mount With Photocontrol, LUMARK AXCS2A-PC1 EA 6
58 EM: Twin Remote Wet Listed Emergency Head, EVENLITE PRW-LED-2-MV-H- EA 3
59 X-EM: Wet Listed Exit Emergency Comb With Remote Head Capacity, EVE EA 3

LIGHTING CONTROL
60 Single Pole Switch EA 4

COMMUNICATION

LOW VOLTAGE

E4, E5 & E6

61 3/4" EMT Conduit EA 21

62 3/4" RGS Conduit EA 1

63 2#18 TSP Cable ROLL 1

64 #18 CU THHN/THWN ROLL 1

65 #14 CU THHN/THWN ROLL 1

66 #12 CU THHN/THWN ROLL 1

DEVICES
67 Alarm Flashing Beacon, LED, 65FPM, 120VAC, RED LENS, EDWARDS 870P- EA 1
68 Chlorine Leak Detector EA 1
69 Variable Fan Controller, J&D JDMVI-C EA 1

MISCELLANEOUS

70 Junction Box, NEMA-4X EA 2

UTILITIES

DISTRIBUTION

E2, E3 & E7

71 1" PVC SCH 80 Conduit With Existing Conductors EA 18

72 2" PVC SCH 80 Conduit EA 65

73 3" PVC SCH 80 Conduit EA 12

74 3" PVC SCH 80 Conduit With Pull String EA 2

75 2" PVC Coated RGS Conduit EA 1

76 2" PVC Coated RSG Conduit EA 1

77 3" PVC Coated RGS Conduit EA 2

78
Spare

3" PVC SCH 80 Conduit With Pullcord EA 35

79 3" PVC Coated RGS Conduit With Pullcord EA 1

80 #3 CU THHN/THWN ROLL 1
81 #1/0 CU THHN/THWN ROLL 1
82 #3/0 CU THHN/THWN ROLL 15

LUGS

83 Compression Lug CU With 1-Hole , #3 CU Wire EA 8

84 Heat Shrink Tubing for #3 CU Wire EA 8

2/0 CU Grounding Conductor (1 ROLL = 200 LF)
3/0 CU Grounding Electrode Conductor (1 ROLL = 200 LF)

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)

Provide and Install 
by WHECO 
CONTROLS

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)

For Chlorine Dual 
Cylinder

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)
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85

E2, E3 & E7

Compression Lug CU With 1-Hole , #1/0 CU Wire EA 12

86 Heat Shrink Tubing for #1/0 CU Wire EA 12
87 Compression Lug CU With 1-Hole , #3/0 CU Wire EA 32
88 Heat Shrink Tubing for #3/0 CU Wire EA 32

DEVICES
89 24"x24"x24" Handhole, QUAZITE, PG Style, Tier 8 Box With Cover EA 1
90 250KW Diesel Generator, CUMMINS MODEL DQDAA SOUND ATTENUATED L EA 1

GROUNDING
91 ROLL 1

92 3/4"x10' CU Ground Rod In HDPE Ground Inspection Well, ERICO T416B EA 2

93 3/4"x10' CU Ground Rod EA 3
94 Exothermic Weld Ufer Ground Bond EA 1

POWER

95 1" EMT Conduit Conduit EA 3

96 1" PVC SCH 80 Conduit EA 4

97 #12 CU THHN/THWN ROLL 1

DEVICE
98 Duplex Receptacle EA 1

LOW VOLTAGE

99 1" EMT Conduit EA 4

100 1" PVC SCH 80 Conduit EA 9

101 1" PVC Coated RGS Conduit EA 1

102 #18 CU THHN/THWN ROLL 1

103 #14 CU THHN/THWN ROLL 3

MISCELLANEOUS

DUCTBANK

104 Ductbank (E2-A): 3-Way Duct Bank With (3) 3" PVC SCH 80 Conduits LF 310

105 Ductbank (E3-B): 8-Way Duct Bank With (3) 3", (5) 1" PVC SCH 80 Conduits LF 39

106 Ductbank (E3-C): 6-Way Duct Bank With (1) 3", (2) 2", & (3) 1" PVC SCH 80 Co LF 16

107 Ductbank (E3-D): 4-Way Duct Bank With (4) 1" PVC SCH 80 Conduits LF 44

TRENCHING & BACKFILLING

108 CFT 356

109 For Ductbank (E2-A) CFT 1613

110 For Ductbank (E3-B) CFT 467

111 For Ductbank (E3-C) CFT 144

112 For Ductbank (E3-D) CFT 299

3/0 Bare CU Grounding Conductor (1 ROLL = 200 LF)

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)

CONDUIT (CUT LENGTH = 10 LF)

CONDUCTOR (1 ROLL = 200 LF)

Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All Labor and 
Material/Equipment
Excavation & Backfilling (4' Deep x 1.3' Wide Trench) Including All Labor and 
Material/Equipment
Excavation & Backfilling (4' Deep x 3' Wide Trench) Including All Labor and 
Material/Equipment
Excavation & Backfilling (4' Deep x 2.3' Wide Trench) Including All Labor and 
Material/Equipment
Excavation & Backfilling (4' Deep x 1.7' Wide Trench) Including All Labor and 
Material/Equipment
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