GENERAL SUMMARY

Prepared for: San Diego, California 92111

Project ID:

Scope: Concrete g

No. Of Floors: 2 N ESTIMATORS
Date: 10/16/23

BUILDING GSF 1724 DIVISION COST COMPARISON

TOTALDIV.  TOTAL DIV. COST
DIVISION NO. DESCRIPTION COST (PER SF) DIVISION COST COMPARISON

| General Requirments $24,500

$24,000
TOTAL TRADE COST 47,351 $

I -

OVERHEAD AND PROFIT 20% 9,470
INSURANCE 3% 1,421

$ $23,000
$
CONTINGENCY 5% 2,368 $
$
$

$22,500

TAX 7.25% (0] $22,000

TOTAL TRADE COST 60,609

General Requirments Concrete




Prepared for:
Project ID:
Scope:

San Diego, California 92111

Concrete

Drawing #

Detail #

DESCRIPTION

DETAILED BREAKDOWN OF ITEMS

UNIT QUANTITY WASTAGE

GENERAL REQUIREMENTS

QUANTITY W/
WASTAGE

UNIT

MANHOUR

HOURLY
WAGE

LABOR COST

FYESTIMATORS

Date:

MAT.COST  UNIT COST

10/16/23

SUB COST

1 Permits LS 1 0% 1 0.000 $ P $ - $ - $ -
2 Supervision and Coordination LS 1 0% 1 0.000 $ 3 $ - $ - $ 12,000.00| $ 12,000.00
3 Submittals and Shop drawings LS 1 0% 1 0.000 $ = $ - $ - $ 800.00| $ 800.00
4 Final Cleaning LS 1 0% 1 0.000 $ . $ - $ - $ 1,500.00| $ 1,500.00
5 Mobilization Costs LS 1 0% 1 0.000 $ - $ - $ - $ 7,500.00| $ 7,500.00
6 Temporary Control & Facilities LS 1 0% 1 0.000 $ - $ - $ - $ 200000 $ 2,000.00
7 Scaffolding LS 1 0% 1 0.000 $ - $ - $ - $ 500.00| $ 500
BTOTAL § 4,300
ONCR
A PLA ONCR

CONTINUOUS FOOTING: (2500 PSlI, Light Weight)
8 1'-3" Wide x 1'-6"* Deep Continuous Footing (139 LF) Cy 10 5% 10 2.850 $ 78.00]$ 22230 | $ 185.00 | $ 407.30| $ 4,128
9 (2) #5 Top & Bottom Continuous Rebar LBS 580 5% 609 0.015 $ 5800| % 087 [ $ 095 3% 182| $ 1,108
10 Formwork SF 445 5% 467 0.090 $ 3500|$ 315 $ - $ 315| $ 1,471
11 Excavation CcY 17 5% 18 1.150 $ 5200]$ 59.80 | $ - $ 59.80| $ 1,091
12 Backfill CY 8 5% 8 0.785 $ 50.00]|$ 3925 | $ - $ 39.25| $ 318
13 1'-0"" Wide x 1'-0"* Deep Continuous Footing (12 LF) CYy 0.62 5% 1 2.850 $ 7800] 8% 22230 | $ 185.00 | $ 40730| $ 264
14 (2) #5 Top & Bottom Continuous Rebar LBS 50 5% 53 0.015 $ 5800 $ 087 | $ 095 | % 182| $ 96
15 Formwork SF 24 5% 25 0.090 $ 3500]| % 315 | $ - $ 315| $ 79
16 Excavation CY 0.89 5% 1 1.150 $ 5200]$ 59.80 | $ - $ 59.80| $ 56
17 Backfill e 0.27 5% 0 0.785 $ 5000]% 3925 | $ - $ 3925| $ 1

PAD FOOTING: (2500 PSI, Light Weight)
18 24"'x24"'x18"" Pad Footing (2EA) CY 0.44 5% 0 2.850 $ 7800]$ 22230 $ 185.00 | $ 407.30] $ 190
19 (3) #4 Rebar Each Way LBS 16 5% 17 0.015 $ 5800|% 08718 0958 182 $ 31
20 Form Work SF 12 5% 13 0.090 $ 3500|$ 315| $ - $ 315| $ 40
21 Excavation cY 0.67 5% 1 1.150 $ 5200 % 59.80 | $ - $ 59.80| $ 42
22 Backfill CY 0.22 5% 0 0.785 $ 50.00]| $ 3925 | $ - $ 39.25[ $ 9
23 30""x30"'x18" Pad Footing (2EA) cY 0.69 5% 1 2.850 $ 7800|$ 22230 | $ 18500 | $ 40730 $ 297
24 (4) #4 Each Way Rebar LBS 26.72 5% 28 0.015 $ 58.00|$ 087 [ $ 0953 182 $ 51
25 Formwork SF 15 5% 16 0.090 $ 3500|% 315| $ - $ 315| $ 50
26 Excavation CY 0.89 5% 1 1.150 $ 5200]$ 59.80 | $ - $ 59.80| $ 56
27 Backfill cY 0.19 5% 0 0.785 $ 5000]% 3925 | $ - $ 3925| $ 8
28 36''x36''x18"" Pad Footing (1EA) CY 0.5 5% 1 2.850 $ 7800]$ 22230 | $ 185.00 | $ 407.30] $ 214
29 (5) #4 Each Way Rebar LBS 20 5% 21 0.015 $ 5800|% 08718 0958 182 $ 38
30 Formwork SF 9 5% 9 0.090 $ 3500|$ 315 [ $ - $ 315 $ 30
31 Excavation cY 0.67 5% 1 1.150 $ 5200]% 59.80 | $ - $ 50.80| $ 42
32 Backfill CY 0.17 5% 0 0.785 $ 50.00]| $ 3925 | $ - $ 3925| § 7
33 42"'x42"'x18" Pad Footing (2EA) [ 1.36 5% 1 2.850 $ 7800|$ 22230 | $ 18500 | $ 40730 $ 582
34 s1.0 PLAN & (5) #4 Each Way Rebar LBS 47 5% 49 0.015 $ 58.00|$ 087 [ $ 095 | % 182 $ 89
35 S4.0 SECTIONS  [Eormwork SF 21 5% 22 0.090 $ 3500|% 315| $ - $ 315| $ 69
36 Excavation CY 1.75 5% 2 1.150 $ 5200]$ 59.80 | $ - $ 59.80| $ 110
37 Backfill cY 0.39 5% 0 0.785 $ 5000]% 39.25 | $ - $ 39.25| $ 16
38 48''x32"18" Pad Footing (3EA) CY 1.78 5% 2 2.850 $ 7800]$ 22230 | $ 185.00 | $ 407.30] $ 761
39 (5) #4 Each Way Rebar LBS 80 5% 84 0.015 $ 5800|% 08718 095 |8 182 $ 153
40 Form Work SF 36 5% 38 0.090 $ 3500|$ 315 $ - $ 315| $ 119
41 Excavation cY 2.67 5% 3 1.150 $ 52008 59.80 | $ - $ 59.80| $ 167
42 Backfill CY 1 5% 1 0.785 $ 50.00]| $ 3925 | $ - $ 3925| $ 37
43 12""x12"'x8" Concrete Pad (4EA) cY 0.10 5% 0 2.850 $ 7800|$ 22230 | $ 18500 | $ 407.30 $ 42
44 Formwork SF 3 5% 3 0.015 $ 58.00|$ 087 [ $ 095 | % 182 $ 5

STEM WALL: (2500 PsI, Light Weight)
45 8" Thick Concrete Stem Wall (1'H) cY 3 5% 3 2.850 $ 7800|$ 22230 | $ 18500 | $ 407.30( $ 1,257




DETAILED BREAKDOWN OF ITEMS

Prepared for:  San Diego, California 92111
Project ID:
Scope: Concrete

FYESTIMATORS

Date: 10/16/23

QUANTITY W/ UNIT HOURLY

Drawing # Detail # DESCRIPTION QUANTITY WASTAGE LABOR COST MAT.COST UNIT COST SUB COST

WASTAGE MANHOUR WAGE

Formwork . $ ! $ . $
47 #4 Continuous Rebar LBS 79 5% 83 0.015 $ 5800 $ 087 | $ 095 | $ 182 $ 152
SLAB: (2500 PSI, Light Weight)
48 4.5" Thick Concrete Slab (4 11 5% 11 2.450 $ 7800( $ 191.10 | $ 185.00 | $ 376.10| $ 4,163
49 Formwork SF 99 5% 104 0.090 $ 3500 $ 315| $ - $ 315| $ 327
50 #4 Rebar @ 18" O.C Each Way LBS 676 5% 710 0.015 $ 58.00|$ 087 [ $ 095 | $ 182 $ 1,292
51 15 Mil Visqueen Moisture Barrier SF 759 5% 797 0.013 $ 5000 $ 065 | $ 052 % 117] $ 932
4" Crush Stone Base
52 Note : Assumed. Please Verify if Required CY 9 5% 10 0.785 $ 5000( $ 3925 | $ 58.00 | $ 97.25| $ 947
53 (2 Layer) 2" Clean Sand SF 759 5% 797 0.010 $ 5000] $ 050 | $ 1.00 | $ 150] $ 1195
54 6" Concrete Pad Reinforced (7SF) CY 0.13 5% 0 2.450 $ 7800( $ 191.10 | $ 185.00 | $ 376.10| $ 51
55 Formwork SF 5 5% 5 0.090 $ 3500 $ 315 | $ - $ 315| % 17
56 #5 Rebar @ 18" O.C Each Way LBS 10 5% 10 0.015 $ 58.00|$ 087 [ $ 095 | ¢ 182| $ 19
57 15 Mil Visqueen Moisture Barrier SF 7 5% 7 0.013 $ 50.00]|$ 065 $ 0523 1171 $ 9
MISCELLANEOUS REINFORCEMENT
#4 Dowel @ 18" O.C
58 4" Min Embed using Simpson Set-XP Epoxy (ESR-2508) LBS 12 5% 12 0.016 $ 5800 $ 093 | $ 102 | $ 195| $ 24

SUBTOTAL
PROJECTED COST $47,351

OVERHEAD AND PROFIT 20% $9,470
INSURANCE 3% $1,421

CONTINGENCY 5% $2,368
TAX 7.25% $0
SUGGESTED BID $60,609




