
GENERAL SUMMARY
Prepared for: Runway 35 North-Lot 3 (Cava) - 8969 E 46th Ave Denver, CO 80238
Project ID: 29052024
Scope: Concrete & Metals
No. Of Floors: 1
Date: 29-May-24

BUILDING GSF 2,618
BUILDING GSF 16,463

DIVISION NO. DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. COST 
(PER SF)

1000 General Requirements ($ 22,500)                 ($ 8.59)                             
3000 Concrete ($ 82,275)                 ($ 31.43)                           
5000 Metals ($ 40,832)                 ($ 15.60)                           
32000 Site Improvements ($ 43,562)                 ($ 2.65)                             

TOTAL TRADE COST ($ 189,169)               ($ 58)                            

OVERHEAD AND PROFIT 15% ($ 28,375)                 ($ 8.74)                         
INSURANCE 3% ($ 5,675)                   ($ 2)                               

CONTINGENCY 5% ($ 9,458)                   ($ 3)                               
TAX 9% ($ 9,706)                   ($ 5)                               

TOTAL TRADE COST ($ 242,384)               ($ 77)                            



DETAILED BREAKDOWN OF ITEMS
Prepared for: Runway 35 North-Lot 3 (Cava) - 8969 E 46th Ave Denver, CO 80238
Project ID: 29052024
Scope: Concrete & Metals

Date: 29-May-24

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ -  )             ($ -  )                  
2 Supervision and Coordination LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ 7,500.00)    ($ 7,500.00)         
3 Submittals and Shop drawings LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ -  )             ($ -  )                  
4 Final Cleaning LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ 2,000.00)    ($ 2,000.00)         
5 Mobilization Costs LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ 9,000.00)    ($ 9,000.00)         
6 Temporary Control & Facilities LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ 4,000.00)    ($ 4,000.00)         
7 Scaffolding LS 1 0% 1 0.000 ($ -  )                ($ -  )             ($ -  )             ($ -  )             ($ -  )                  

 SUBTOTAL ($ 22,500)            

CONCRETE  LABOR COST  MATERIAL COST

CAST IN PLACE CONCRETE 

S200 PLAN NOTES

CONTI. FOOTING:
8 WF24: 2'-0"x12" Strip Footing (181.06 LF) CY 13 10% 15 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 4,827)              ($ 1,833.06)              ($ 2,993.69)                
9 (3) #5 Cont LBS 567 10% 623 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 1,013)              ($ 327.17)                 ($ 685.51)                   

10 #4 @ 18"OC Transverse LBS 161 10% 177 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 288)                 ($ 93.13)                   ($ 195.13)                   
11 Formwork SF 362 10% 398 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 1,255)              ($ 1,254.75)              ($ -  )                        
12 Excavation CY 20 10% 22 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 852)                 ($ 851.99)                 ($ -  )                        
13 Backfill CY 7 10% 7 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 203)                 ($ 202.67)                 ($ -  )                        

PAD FOOTING:
14 F3.0: 3'-0" x 3'-0" x 12" Concrete Footing (2 EA) CY 1 10% 1 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 240)                 ($ 91.12)                   ($ 148.81)                   
15 (4)#5 Ea Way LBS 50 10% 55 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 89)                   ($ 28.91)                   ($ 60.58)                     
16 Formwork SF 24 10% 26 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 83)                   ($ 83.16)                   ($ -  )                        
17 Excavation CY 1 10% 1 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 50)                   ($ 50.19)                   ($ -  )                        
18 Backfill CY 1 10% 1 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 16)                   ($ 15.67)                   ($ -  )                        
19 F4.0: 4'-0" x 4'-0" x 12" Concrete Footing (5 EA) CY 3 10% 3 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 1,066)              ($ 404.96)                 ($ 661.37)                   
20 (5)#5 EA WAY LBS 156 10% 172 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 280)                 ($ 90.35)                   ($ 189.30)                   
21 Formwork SF 80 10% 88 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 277)                 ($ 277.20)                 ($ -  )                        
22 Excavation CY 5 10% 5 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 196)                 ($ 196.06)                 ($ -  )                        
23 Backfill CY 2 10% 2 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 50)                   ($ 50.37)                   ($ -  )                        
24 F9x4: 9'-0" x 4'-0" x 12" Concrete Footing (2 EA) CY 3 10% 3 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 960)                 ($ 364.47)                 ($ 595.23)                   
25  #5 @ 12" OC Max EA WAY LBS 75 10% 83 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 134)                 ($ 43.37)                   ($ 90.87)                     
26 Formwork SF 52 10% 57 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 180)                 ($ 180.18)                 ($ -  )                        
27 Excavation CY 4 10% 4 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 157)                 ($ 156.85)                 ($ -  )                        
28 Backfill CY 1 10% 1 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 31)                   ($ 31.34)                   ($ -  )                        

CONCRETE WALLS:
29 1'-4" Thick & 3'-1"H Stem Wall (14 LF) CY 2 10% 2 3.700 ($ 35.00)            ($ 129.50)       ($ 202.92)       ($ 332.42)       ($ 800)                 ($ 311.82)                 ($ 488.61)                   
30 #4 @ 12" Horiz LBS 30 10% 33 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 53)                   ($ 17.10)                   ($ 35.84)                     
31 #4 @ 16" Vert LBS 22 10% 24 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 40)                   ($ 12.83)                   ($ 26.88)                     
32 (2) #4 Cont. LBS 19 10% 21 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 33)                   ($ 10.80)                   ($ 22.63)                     
33 Formwork SF 89 10% 98 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 307)                 ($ 307.26)                 ($ -  )                        
34 Excavation CY 4 10% 4 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 162)                 ($ 162.25)                 ($ -  )                        
35 Backfill CY 2 10% 2 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 50)                   ($ 49.63)                   ($ -  )                        

36 1'-4" Thick & 3'-1"H Stem Wall + 8"x8" Edge Stem 
Wall (148.61 LF) CY 26 10% 28 3.700 ($ 35.00)            ($ 129.50)       ($ 202.92)       ($ 332.42)       ($ 9,392)              ($ 3,658.79)              ($ 5,733.15)                

37 #4 @ 12" Horiz LBS 314 10% 346 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 562)                 ($ 181.56)                 ($ 380.42)                   
38 #4 @ 16" Vert LBS 236 10% 259 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 422)                 ($ 136.21)                 ($ 285.38)                   
39 (2) #4 Cont. LBS 199 10% 218 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 355)                 ($ 114.66)                 ($ 240.24)                   
40 Formwork SF 941 10% 1035 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 3,262)              ($ 3,261.59)              ($ -  )                        
41 Excavation CY 46 10% 51 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 1,958)              ($ 1,957.74)              ($ -  )                        
42 Backfill CY 21 10% 23 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 621)                 ($ 620.86)                 ($ -  )                        

43 1'-4" Thick & 3'-1"H Stem Wall + 8"x8" Edge Stem 
Wall (42.72 LF) CY 8 10% 9 3.700 ($ 35.00)            ($ 129.50)       ($ 202.92)       ($ 332.42)       ($ 3,034)              ($ 1,181.86)              ($ 1,851.92)                

44 #4 @ 12" Horiz LBS 103 10% 113 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 184)                 ($ 59.33)                   ($ 124.31)                   
45 #4 @ 16" Vert LBS 77 10% 85 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 138)                 ($ 44.51)                   ($ 93.25)                     
46 (2) #4 Cont. LBS 57 10% 63 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 102)                 ($ 32.96)                   ($ 69.06)                     
47 Formwork SF 308 10% 338 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 1,066)              ($ 1,065.78)              ($ -  )                        
48 Excavation CY 13 10% 15 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 563)                 ($ 562.78)                 ($ -  )                        
49 Backfill CY 5 10% 5 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 151)                 ($ 150.87)                 ($ -  )                        

SLAB:
50 4" Concrete Slab On Grade SF 2368 10% 2605 0.060 ($ 35.00)            ($ 2.10)           ($ 4.40)           ($ 6.50)           ($ 16,934)            ($ 5,471.03)              ($ 11,463.10)              
51 15 Mil (Min) Vapor Barrier SF 2368 10% 2605 0.008 ($ 35.00)            ($ 0.28)           ($ 0.52)           ($ 0.80)           ($ 2,084)              ($ 729.47)                 ($ 1,354.73)                
52 4" Base Course SF 2368 10% 2605 0.012 ($ 35.00)            ($ 0.42)           ($ 0.62)           ($ 1.04)           ($ 2,709)              ($ 1,094.21)              ($ 1,615.26)                
53 Reinforced Slab W/ 6x6-W2.1xW2.1 WWF SF 2368 10% 2605 0.070 ($ 35.00)            ($ 2.45)           ($ 5.50)           ($ 7.95)           ($ 20,712)            ($ 6,382.86)              ($ 14,328.88)              
54 2'-6"x4" Thicker Edge CY 0.432 10% 0 3.500 ($ 35.00)            ($ 122.50)       ($ 202.92)       ($ 325.42)       ($ 155)                 ($ 58.17)                   ($ 96.35)                     

MISC:
55 6"x6 1/2" Concrete Curb LF 192 10% 211 0.078 ($ 35.00)            ($ 2.73)           ($ 13.78)         ($ 16.51)         ($ 3,479)              ($ 575.34)                 ($ 2,904.12)                

56

CTJ: Control Joint 
Saw Cut -= Shall Be Made Soon Enough To Prevent 
Cracking But Not So Soon As to Cause Spalling of The 
Concrete While Sawing 

LF 415 10% 457 0.020 ($ 35.00)            ($ 0.70)           ($ 0.17)           ($ 0.87)           ($ 397)                 ($ 319.56)                 ($ 77.61)                     

57 PNA Diamond Dowels @ 12"Across Openings 12" W LF 14 10% 15 0.038 ($ 35.00)            ($ 1.33)           ($ 2.33)           ($ 3.66)           ($ 55)                   ($ 20.12)                   ($ 35.24)                     
58 12" Dia & 3'-4" H Reinforced Footing for Signage CY 1 10% 1 4.000 ($ 35.00)            ($ 140.00)       ($ 248.00)       ($ 388.00)       ($ 248)                 ($ 89.66)                   ($ 158.83)                   

 SUBTOTAL ($ 82,275)            

METALS
STRUCTURAL STEEL 

S200
S201
A102
A000

PLAN NOTES

BEAMS
59 W16x31 Beam LBS 1581 10% 1739 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 4,869)              ($ 1,217.37)              ($ 3,652.11)                
60 HSS5x5x1/4 LBS 203 10% 223 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 625)                 ($ 156.36)                 ($ 469.07)                   

BRACE
61 HSS5x3x1/4 Brace LBS 516 10% 568 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 1,591)              ($ 397.69)                 ($ 1,193.08)                
62 HSS4x4x1/4 Brace LBS 269 10% 295 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 827)                 ($ 206.84)                 ($ 620.51)                   

COLUMNS
63 HSS5x5x1/4 Column LBS 1968 10% 2165 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 6,062)              ($ 1,515.45)              ($ 4,546.36)                
64 HSS5x4x1/4 Column LBS 389 10% 428 0.020 ($ 35.00)            ($ 0.70)           ($ 2.10)           ($ 2.80)           ($ 1,200)              ($ 299.90)                 ($ 899.70)                   

CANOPY 

65 Canopy Brackets 
Note : Detail Is Not Provided LF 41 10% 45 0.640 ($ 35.00)            ($ 22.40)         ($ 130.37)       ($ 152.77)       ($ 6,823)              ($ 1,000.38)              ($ 5,822.32)                



S200
S201
A102
A000

PLAN NOTES

RAILING

66

36" H Steel Railing
- 2x2x0.125 HSS Horizontal Tube
- 3x2x0.125 HSS Horizontal Tube 
- 1/4" Steel Angel Horizontal Frame 
- 2x2x0.125 HSS Vertical Tube (36" H) @ 5' O.C

LF 53 10% 58 0.422 ($ 35.00)            ($ 14.77)         ($ 82.40)         ($ 97.17)         ($ 5,665)              ($ 861.09)                 ($ 4,803.92)                

CONNECTIONS
67 3/8" Stiffener Plate EA 8 0% 8 0.430 ($ 35.00)            ($ 15.05)         ($ 74.45)         ($ 89.50)         ($ 716)                 ($ 120.40)                 ($ 595.60)                   

68
6"x10"x3/8 Steel plate
- (2) 3/4" Dia Bolts 
- 1/4" Bent Steel Plate

EA 10 0% 10 0.468 ($ 35.00)            ($ 16.38)         ($ 81.65)         ($ 98.03)         ($ 980)                 ($ 163.80)                 ($ 816.50)                   

69 1'-8"x1'-4"x3/4" Gusset Plate EA 2 0% 2 0.860 ($ 35.00)            ($ 30.10)         ($ 297.01)       ($ 327.11)       ($ 654)                 ($ 60.20)                   ($ 594.02)                   
70 10"x10"x1/2" Gusset Plate EA 6 0% 6 0.455 ($ 35.00)            ($ 15.93)         ($ 69.55)         ($ 85.48)         ($ 513)                 ($ 95.55)                   ($ 417.30)                   

71 6"x6"x1/2" Base Plate 
(2) 1/2" Dia x 6" H.A.S EA 11 0% 11 0.310 ($ 35.00)            ($ 10.85)         ($ 52.62)         ($ 63.47)         ($ 698)                 ($ 119.35)                 ($ 578.82)                   

72 10"x10"x3/4" Plate W/ (4) 13/16"Dia Holes
(4) 3/4" Dia Anchor Bolts EA 22 0% 22 0.610 ($ 35.00)            ($ 21.35)         ($ 133.11)       ($ 154.46)       ($ 3,398)              ($ 469.70)                 ($ 2,928.42)                

73
5"x2"x1/2" Steel Base Plate
- 1/2" Hilti KB-3 Expansion Anchors W/ 3-1/2" Min 
Embedment

EA 11 0% 11 0.360 ($ 35.00)            ($ 12.60)         ($ 54.78)         ($ 67.38)         ($ 741)                 ($ 138.60)                 ($ 602.58)                   

MISCELLANEOUS
ACCESS LADDER

74 1'-8" Wide Roof Access Ladder (23'-0" H) EA 1 0% 1 7.580 ($ 35.00)            ($ 265.30)       ($ 5,204.00)    ($ 5,469.30)    ($ 5,469)              ($ 265.30)                 ($ 5,204.00)                
 SUBTOTAL ($ 40,832)            

SITE IMPROVEMENTS
PAVERS

A000
A001
A002

PLAN NOTES

SITE CONCRETE 
75 Concrete Side Walk (Details Not Given) SF 2034 10% 2237 0.050 ($ 35.00)            ($ 1.75)           ($ 4.12)           ($ 5.87)           ($ 13,131)            ($ 3,914.74)              ($ 9,216.41)                

76 6" Thick Concrete Slab - Portland Cement Concrete 
Pavement SF 1277 10% 1405 0.065 ($ 35.00)            ($ 2.28)           ($ 5.58)           ($ 7.86)           ($ 11,033)            ($ 3,195.39)              ($ 7,837.49)                

77 XFMR Concrete Pad (Details Not Given) SF 49 10% 54 0.065 ($ 35.00)            ($ 2.28)           ($ 5.58)           ($ 7.86)           ($ 425)                 ($ 123.00)                 ($ 301.68)                   

TRASH ENCLOSURE:

78 1'-6" Dia & 3'-6" H Concrete Footing for Steel Post (3 
EA) CY 2 10% 2 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 743)                 ($ 282.01)                 ($ 460.56)                   

79 (4) #5 Vert LBS 44 10% 48 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 78)                   ($ 25.30)                   ($ 53.01)                     
80 #3 Hoops @ 18" OC LBS 12 10% 14 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 22)                   ($ 7.16)                     ($ 15.00)                     
81 Formwork SF 49 10% 54 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 171)                 ($ 171.36)                 ($ -  )                        
82 Excavation CY 4 10% 4 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 148)                 ($ 148.23)                 ($ -  )                        
83 Backfill CY 1 10% 2 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 43)                   ($ 43.42)                   ($ -  )                        
84 12" Dia & 3'-4" H Reinforced Footing for Bollards CY 1 10% 1 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 384)                 ($ 145.89)                 ($ 238.26)                   
85 4" Dia. Concrete Bollard 3'-6" H EA 11 0% 11 3.250 ($ 35.00)            ($ 113.75)       ($ 550.00)       ($ 663.75)       ($ 7,301)              ($ 1,251.25)              ($ 6,050.00)                
86 2'-6"x1'-0" Trash Enclosure Footing (47.15 LF) CY 4 10% 5 3.550 ($ 35.00)            ($ 124.25)       ($ 202.92)       ($ 327.17)       ($ 1,571)              ($ 596.69)                 ($ 974.49)                   
87 (4)-#5 Cont. LBS 197 10% 216 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 352)                 ($ 113.60)                 ($ 238.02)                   
88 #5 @ 12" OC LBS 123 10% 135 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 220)                 ($ 71.00)                   ($ 148.76)                   
89 Formwork SF 94 10% 104 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 327)                 ($ 326.75)                 ($ -  )                        
90 Excavation CY 6 10% 7 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 259)                 ($ 258.84)                 ($ -  )                        
91 Backfill CY 2 10% 2 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 53)                   ($ 52.78)                   ($ -  )                        
92 9" Thick & 3'-0" H Stem Wall (47.15 LF) CY 4 10% 4 3.700 ($ 35.00)            ($ 129.50)       ($ 202.92)       ($ 332.42)       ($ 1,437)              ($ 559.71)                 ($ 877.04)                   
93 #6 @ 24" OC (7'-0" H) LBS 248 10% 273 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 443)                 ($ 143.14)                 ($ 299.92)                   
94 #4 @ 10" OC Horizontal Bars LBS 113 10% 125 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 203)                 ($ 65.51)                   ($ 137.25)                   
95 (2)-#4 Cont. LBS 63 10% 69 0.015 ($ 35.00)            ($ 0.53)           ($ 1.10)           ($ 1.63)           ($ 113)                 ($ 36.38)                   ($ 76.22)                     
96 Formwork SF 283 10% 311 0.090 ($ 35.00)            ($ 3.15)           ($ -  )             ($ 3.15)           ($ 980)                 ($ 980.25)                 ($ -  )                        
97 Excavation CY 12 10% 13 1.100 ($ 35.00)            ($ 38.50)         ($ -  )             ($ 38.50)         ($ 518)                 ($ 517.62)                 ($ -  )                        
98 Backfill CY 8 10% 9 0.785 ($ 35.00)            ($ 27.48)         ($ -  )             ($ 27.48)         ($ 251)                 ($ 250.64)                 ($ -  )                        

MISCELLANEOUS
99 1-1/2" Dia Steel Pipe Of Bike Rack LF 60 10% 66 0.200 ($ 35.00)            ($ 7.00)           ($ 15.70)         ($ 22.70)         ($ 1,498)              ($ 462.00)                 ($ 1,036.20)                

CONNECTIONS

100

6"x6"x3/8" Base Plate
(4) 5/8" Dia Wedge Anchor W/ Temper Resistant Security 
Nut OR Stainless Steel Mushroom Head, 3/8"x3" Spike 
#5550
Mfg : Rawl

EA 16 0% 16 0.710 ($ 35.00)            ($ 24.85)         ($ 91.34)         ($ 116.19)       ($ 1,859)              ($ 397.60)                 ($ 1,461.44)                

 SUBTOTAL ($ 43,562)            
($ 56,496.81)            ($ 110,172.34)            

PROJECTED COST $189,169

OVERHEAD AND PROFIT 15% $28,375

INSURANCE 3% $5,675

CONTINGENCY 5% $9,458

TAX 9% $9,706

SUGGESTED BID $242,384


